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AMENDMVENT TO SOLI ClI TATI ON DACA85- 03- B- 0004
CONTI NUATI ON SHEET
Amendnent No. R0003 Page: 2
a. The follow ng revised docunents are substituted for the superseded

docunents. The identifier "AM #3" appears before and after new and
revised material, except as noted bel ow.

Bl D SCHEDULE
SECTI ON 00800 SPECI AL CONTRACT REQUI REMENTS (i ncl udi ng attachnent)
SECTI ON 01271 MEASUREMENT, PAYMENT, AND CONTRACT COST BREAKDOWN

NOTE: Revisions within the foll owi ng docunents do not contain the
above referenced identifiers.

NONE

b. The followi ng section (including submttal registers) is deleted.
NONE

c. The followi ng section (including submttal registers) is added.
NONE

d. NOTICE TO BI DDERS: PLEASE MARK OUTSI DE OF ENVELOPE IN WHICH BID I S

SUBM TTED TO SHOW AMENDVENTS RECEI VED. YOU ARE REQUI RED TO ACKNOW.EDGE
RECEI PT OF THI S AMENDVENT ON THE REVERSE SI DE OF STANDARD FORM 1442.
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DACA85-03-B-0004 (YTAQO01)
Platoon Battle Course, Yukon Training Area, Ft Wainwright, A

PROJECT DESCRIPTION: THIS PROJECT WILL BE SET-ASIDE FOR QUALIFIED FIRMS IN THE
SMALL BUSINESS ADMINISTRATION (SBA) SECTION 8(A) PROGRAM LOCATED IN REGION X
(ALASKA, WASHINGTON, IDAHO AND OREGON). Construct a Multipurpose Training
Range (MPTR) and an Infantry Platoon Battle Course (IPBC) in the Ft Wainwright
Yukon Training Area. Primary facilities include all construction of the IPBC
and MPTR within the perimeter of the range complex, including all of the
varioug courgse roads, earth emplacements and berms, and all required
appurtenances as defined on TC25-8. Additional primary facilities include an
After Action Review (AAR)/Range Operations Facility, Vehicle Storage and Range
Maintenance Facility (single bay), General Instruction/Warm-up Facility,
Observation Tower, Arctic Dry Vault Latrines, Ammunition Breakdown Facility,
and range power and data distribution systems. Supporting facilities include
all construction outside the range perimeter, site clearance and grubbing, and
site improvements. Additionally, supporting facilities work includes extending
and improving Manchu Lake Trail from Transmitter Road to Manchu Road, thus
providing the primary access to the training venue. This effort will include
the development of approximately 1.4-miles of new road over existing Manchu
Lake Trail and the construction of a new bridge across Moose Creek. This area
is wetland and accordingly the trail is currently a submerged channel through
tundra/woods. The effort will also include the improvement of the existing
Manchu Lake Trail Road from the site of the new bridge to the intersection of
Manchu Road, and the improvement of Manchu Road from said intersection through
the project area to the end of the IPBC thereby supporting the all weather
access of range maintenance vehicles. Responders are advised that the
requirements may be delayed, cancelled or revised at any time during the
solicitation, selection, evaluation, negotiation, and/or final award process
based on decisions related to DoD changes and disposition of the Armed
Services. AWARD OF THIS PROJECT IS CONTINGENT UPON THE RECEIPT OF FUNDS AND
APPROVAL OF REQUIRED NATIONAL ENVIRONMENTAL POLICY ACT (NEPA) DOCUMENTS.

THIS SOLICITATION WILL BE ISSUED USING ELECTRONIC BID SETS (EBS) AND PROVIDED
ON OUR WEBSITE AT NO CHARGE.
https://ebs.poa.usace.army.mil/AdvertisedSolicitations.asp RANGE: $10,000,000
- $25,000,000 - NAICS: 237990 - COMPLETION: Work to be completed within 730
days after receipt of NTP.




OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR {(Include ZIP Code)

18. TELEPHONE NUMBER f(include area code/

CODE FACILITY CODE

16. REMITTANCE ADDRESS (Include only iIf different than ltem 14)

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is

accepted by the Government in writing within

calendar days after the date offers are due. (Insert any number equal or greater than the

minimum requirement stated in 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS »

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS
{The offeror acknowledges receipt of amendments to the solicitation - give number and date of each}

AMENDMENT NO.

DATE

20A, NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (7o be completed by Government)

21. ITEMS ACCEPTED

22, AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24.SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

{4 copies unless otherwise specified)

>

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
[:l 10 U.S.C. 2304(c) ( ) 41 U.8.C. 253(c) ( )

26. ADMINISTERED BY CODE |

27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

[ ]28. NEGOTIATED AGREEMENT (Contractor is required to sign this

document and return .. copies to the issuing office.) Contractor
agrees to furnish and deliver all items or perform all work requirements
identified on this form and any continuation sheets for the consideration
stated in this contract. The rights and obligations of the parties to this
contract shall be governed by (a) this contract award, {b) the solicitation,
and (c) the clauses, representations, certifications, and specifications
incorporated by reference in or attached to this contract.

29. AWARD. (Contractor is not required to sign this document.} Your
offer on this solicitation is hereby accepted as to the items listed. This
award consummates the contract, which consists of (a} the Government
solicitation and your offer, and (b} this contract award. No further
contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN
{Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

STANDARD FORM 1442 BACK (REV. 4-85)




AM #3. ..

AM #3. ..

Amendnent No. RO0003 Bl D SCHEDULE DACA85- 03- B- 0004
PLATOON BATTLE COURSE

FORT WAl NVRI GHT, ALASKA

Item Uni t
No. Descri pti on Quantity Uni t Price Anmpunt

BASE | TEMS
0001. Construct Pl atoon
Battl e Course
to the 1.5 neter |ine,
conpl et e. 1 Lunp sum $ $ ... AM #3

0002. Construct Milti-Purpose
Trai ni ng Range to
The 1.5-nmeter |ine,
conpl ete. 1 Lunp sum $ $

0003. Construct the After
Action Review (AAR)
Building to the 1.5-
Meter |ine, conplete. 1 Lump sum $ $

0004. Construct the Mintenance/
Vehicle facility to the
1.5-meter line, conplete. 1 Lump sum $ $

0005. Construct the General
Mai nt enance Contr ol
Facility to the 1.5-neter
Li ne, conplete. 1 Lunp sum $ $

0006. Construct the Ammp Breakdown
Building to the 1.5-neter
l'ine, conplete. 1 Lunp sum $ $

0007. Construct latrines to
the 1.5 neter |ine,
conpl et e. 2 Each $ $

0008. Construct all site work
and utilities outside the
1.5-nmeter line, conplete. 1 Lunp sum § $ ... AM #3

Total of Itens 0001 thru 0008 $

EVALUATI ON OF OFFERS.
1. AWARD: Award will be made to the |ow, responsive, responsible bidder.

2. I NCOWLETE OFFERS: Failure to submt an offer on all items in the
schedule will result in an inconplete offer and the proposal will be rejected.
Lunp sum or unit prices nmust be shown for each itemw thin the schedul e.

3. EXTENSIONS: All extensions of the unit prices shown will be subject to
verification by the Government. |In case of variation between the unit price
and the extension, the unit price will be considered to be the offer.

BS-1



4., SPECIAL CONDITION: If a nodification to a offer based on unit prices is

submi tted which provides for a |lunp sum adjustnment to the total estinmated
cost, the application of the lunp sum adjustment to each unit price in the
proposal schedule nmust be stated. |If it is not stated, the offeror agrees
that the |Iunp sum adjustnment shall be applied on a pro rata basis to every
unit price in the proposal schedul e.

AM #3...-- End of Bid Schedule --...AM #3

BS- 2



AMENDMENT 0003 ACAB85-03-B-0004
PLATOON BATTLE COURSE

QUESTIONS 40-178

40. Question: Sheet A-13 of the drawings details the door schedule. Door 101A details to be
type “B” in the schedule. Please confirm this, as it appears that it should be type “G”. In
addition this door would typically be arolling steel door not a sectional door, but there is not
specification for arolling door found. Please confirm the intention for this door.

Answer: TheMat Storage Building has a sectional overhead door type" G". There
does not appear to be enough overhead room for the coil housing required for arolling
door.

41. Question: Isformliner going to be used in this project?

Answer: Formliner iscontractor’soption and is considered as a part of hissher means
and methods for the work.

42. Question: Isal work being performed by 8(a) companies? Can they subcontract to non 8(a)
companies? Isit going to be awarded to one company or broken up? If subcontracting with non

8(a) companiesis alowable, do you have alist of 8(a) companies from the General Contractor’s
plan holder’s list?

Answer: Thework isnot yet being performed as an award has not been made.
Typically the Government does not play a part in the Prime Contractor’s selection of
subcontractors. Also, thisis not a multiple-award solicitation. A list of plan holder’'sis
available at the web site wher e documents are available for download
(http://www.poa.usace.ar my.mil).

43. Question: Request a copy of list of site walk participants be provided?
Answer: Thislist was provided in Amendment # R0O0002.

44. Question: CLIN #s 0001, 0002, 0007, and 0008: Elements and boundaries of each line item
not clearly defined.

Answer: Seedrawing LV02. Applicable element boundaries are shown on this sheet.
45. Question: 52.214-19(c) — does this mean government could issue multiple contracts by
CLIN —if so would contractor be able to negotiate awarded CLIN to cover distributed

mobilization and site management costs?

Answer: The government is not entertaining multiple contract awards of this project.
Also, thisproject isan Invitation for Bid and it will not be negotiated.



AMENDMENT 0003 ACAB85-03-B-0004
PLATOON BATTLE COURSE

QUESTIONS 40-178

46. Question: 52.214-19(c) — Can a contractor submit a bid for a combination of CLINswhich
does not include al solicitation CLINS?

Answer: No. Referenceltem #2 under the BID SCHEDULE (page BS-1).
“INCOMPLETE OFFERS: Failureto submit an offer on all itemsin the schedule will
result in an incomplete offer and the proposal will be rgected....”

47. Question: 52.246-12 Inspection of Work — is a Master Gunner inspection required and at
what point will inspection be conducted on what features?

Answer: In accordance with AR 210-21, a Construction Compliance I nspection (CCl)
will be scheduled when construction is approximately 40-60 per cent complete. The
RTLP MCX, MACOM, installation and contractor representativesreview includes all
necessary inspections, evaluation of at least one position for each critical or mandatory
feature, and resolution of any mandatory interface or standard design confor mance
discrepancies.

48. Question: 01015-1.8 — Boundaries of Eielson AFB not defined — please delineate.
Answer: Refer to Amendment 2, question #33.

49. Question: 01015-1.8(c) — Is there any history of UXO in project area?
Answer: UXO isnot anticipated within the project areas.

50. Question: 01015-1.9.1.2 Cover Material source —is this site an alowable borrow source for
project site; are Geotechnical datafor borrow available?

Answer: This paragraph appliesto the use of Ft Wainwright, which will not be used.
Standard construction debriswill be disposed of at the Fairbanks Northstar Borough at
contractor’s expense. Cleared trees, ssumps, and saplings will be chipped and used for
erosion control. If any earth spoil areas are deter mined to be required, their location
within the Yukon Training Area will be determined by the COR.

51. Question: 01015-1.20 Please identify known nesting locations within project area.

Answer: Thereare currently no known nesting areas. Any nesting ar eas discover ed
during construction shall be addressed in accor dance with specification 01015-1.20.

52. Question: Is Moose Creek an andromonous fish stream and has USAED applied for
appropriate ADNR permits?

Answer: Moose Creek isan anadromousfish stream and the appropriate fish habitat
per mit has been obtained.



AMENDMENT 0003 ACAB85-03-B-0004
PLATOON BATTLE COURSE

QUESTIONS 40-178

53. Question: 01355-3.13 Will EOD awareness training be required of field labor?

Answer: EOD will provide a UXO safety briefing to contractor personnel.
54. Question: 01452-1.2 What are the qualifications of “specia inspector?’

Answer: The special inspector shall be qualified to perform those tasksindicated in
part 3 of the specification.

55. Question: 02112-1.2 Please define Level of effort for adequate screening. What is historic
usage of winter camp? Did USARAK conduct DERA inventory of Winter Camp areaand are
background reports to be provided to bidders?

Answer: Theleve of effort isstated in paragraph 3.3.3. Regarding the historic usage

of Winter Camp, thereisa possibility of soil contamination dueto vehiclerefueling. No
DERA inventory has been conducted.

56. Question: 02112-1.2.2 Please provide POC and location for access to USAED soil logs. Are
these logs in addition to Dowl reference and those identified in Section 02300-1.5?

Answer: Refer to Amendment 2.
57. Question: 02231-3.2 Please clarify with regard to A/B/C/D clearing — should these
percentages be not to exceed based on variations of forest density? Please clarify definition of
Army’s expectations for Level A clearing as to remaining surface materials.
Answer: See General notes 10 and 11 on drawing C30 for clarification on clearing.
58. Question: 02231-3.3 Please provide Eielson Hydro-ax policy.
Answer: Thereisno official Eielson Hydro-ax policy. Deletethe sentence“To comply
with Eielson Air Force Base hydro-ax policy, all clearing for the construction of the
portions of Manchu Lake Trail and the extension of the power line along Manchu Road
shall be by a hydro-ax with a drum type flail mower mounted on tracked equipment.”
59. Question: 02231-3.4 Please clarify first sentence
Answer: Refer to Amendment 2, question #31.
60. Question: 02231-3.8 Borrow pit requirements are not attached. What are requirements?

Answer: Refer to Amendment 2, question #29.



AMENDMENT 0003 ACAB85-03-B-0004
PLATOON BATTLE COURSE

QUESTIONS 40-178

61. Question: 02300 No discussion of best practices for areas of permafrost — are special
guidelines to be provided?

Answer: Pages 77 and 78in Volume 1 of Geotechnical Investigation dated May 2003
provides additional guidance for erosion control plan.

62. Question: 02300-1.2.1 Undefined term “assist” with regard to LOE for 404 permit
application nor timeline for permit approval. What level of assistance is required? When will 404
permit be approved to allow construction to commence? What 404 permit terms and conditions
for mitigative measures and restoration should be considered is preparing our construction
estimate. What other permits will Corps expect contractor assistance in obtaining

Answer: The 404 permit has been obtained and contractor assistance isunnecessary.
A copy of the permit is provided under Amendment 2.

63. Question: 02300-1.5 Please provide two volume subsurface data.
Answer: Refer to Amendment 2, question #1.

64. Question: 02300-1.7 Please provide location of designated disposal areas and any material
limitations on materials that can be placed in disposal area.

Answer: Refer to question 50.
65. Question: 02300-3.2.1 Please define “thoroughly compacted.”
Answer: 90 percent laboratory maximum density.

66. Question: 02300-3.6.2 Please clarify with regard to work in areas of discontinuous
permafrost.

Answer: See pages 64 thru 69 in Volume 1 of Geotechnical I nvestigation dated M ay
2003.

67. Question: 02300-3.13 see question #64 — opentended undefined requirement.

Answer: See 404 per mit that is provided under Amendment 2.
68. Question: 02370 & 02921 - isrevegitation required on berms and excavation and disturbed
areas within MPTR and IPBC? Access to emplacements can have severe impact on surface

cover. What restoration or mitigative measures will Corps require?

Answer: Yes, revegetation isrequired. See Noteson Drawings C116 thru C124.



AMENDMENT 0003 ACAB85-03-B-0004
PLATOON BATTLE COURSE
QUESTIONS 40-178
69. Question: 02456-3.2 Engineering design requirements for pile driving into permafrost not
defined

Answer: See Foundation Noteson Drawing C28.
70. Question: 10430 & 10440 Location, number and text of signage not defined.

Answer: Location, numbersand text of signage shall be asdirected by the Contracting
Officer.

71. Question: C38 — C68 Many target berms scale out at a Slope more than 3 to 1 as shown on
C116-C124. Which governs, contoursor 3 to 1 slope?

Answer: The3to 1 dopegovernsunlessthereisa specific reason for making it flatter.

72. Question: 13291 Is standard Romtech unit requested — current design is inadequate for year
found operation in Central Alaska. Will site be used year round?

Answer: Therangeisintended for year round operation. If the point of the question is
heat for the latrines, Electric Baseboard heaters are shown on Drawing M05.

73. Question: LV03 — Note #1 request Dowl site survey
Answer: TheLIDAR data provided under Amendment 2 isthe survey.

74. Question: LV03 — Note #4 request Ortho photo backgrounds
Answer: Refer to Amendment 2; documents provided with Amendment 2.

75. Question: C09 — assume no roadside revegetitation required east of 2+430. Isthis correct?
Answer: Yes, provided vegetated areas are not disturbed.

76. Question: 1PBC — what are parameters/tolerances for moving features vertically and
horizontally if “bad” ground is encountered?

Answer: A written notification of the changed condition must be submitted to the
Government and approved by the Contracting Officer, in accor dance with the contract
clause 52.236-2, Differing Site Conditions.

77. Question: MPTR —what are parameters/tolerances for moving features vertically and
horizontally if “bad” ground is encountered?

Answer: A written notification of the changed condition must be submitted to the
Government and approved by the Contracting Officer, in accor dance with the contract
clause 52.236-2, Differing Site Conditions.



AMENDMENT 0003 ACA85-03-B-0004
PLATOON BATTLE COURSE
QUESTIONS 40-178

78. Question: 01015 1.10 (c)(2) & (i) — Upon initial review of building and emplacement
foundations and base materials design it is not clear if Arctic Engineering “best practices’ were
adequately incorporated for a project area of discontinuous permafrost and extreme climatic
variation. If Contractor constructs facility as designed what are the contractor’s liability under
warranty provisions for any frost damage during the warranty period?

Answer: None.

79. Question: C28 - Stations for the Manchu Lake Trail Bridge appear on the plan and profile,
as exceptions in the stationing on the typical sections and on sheet C28, Bridge Details. The
stationing is different in each case. What is correct stationing?

Answer: The stations shown on C08 areintended to be the abutments “ Back of
Backwall”. The stationson C28 areintended to be the centerline of the abutments.
Notes and details onC28 and C29 require the contractor to field verify the dimensions.

80. Question: The “end dump method” is not described any where on the plans or in the specs.
The “end dump method” of road construction is specified for the first 2340 meters of this road.
Our understanding of this method is it generally used in areas of permafrost where enough gravel
and/or insulation is installed to keep the active layer frozen under the new road. In this design it
appears that the active layer is expected to thaw in thisinstallation. We would expect that it will
thaw as the new road will not have athick enough layer of gravel and no insulation is specified.
We have concerns that this road will fail once the sub-grade thaws. Isthis a correct
interpretation of design analysis?

Answer: Theend dump hereisonto geotextile fabric as shown in Typical Sections A
and B on Drawing COL1. Note these sections show anticipated settlements after end
dumping.

81. Question: Specifications contain specific language regarding not constructing embankment
when the temperature is less than 2°C and protecting previous work whenthe temperature fals
below freezing. There is also language regarding not placing embankment on frozen material or
material which under goes the freeze/thaw cycle. This directly conflicts with the “end dump
method” required under the typical sections. Please clarify.

Answer: Refer to responsesto questions 21 and 80.

82. Question: C28, foundation note 6 requires that the first 2 meters of embedded “H” pile be
cleaned, covered with wax or oil impregnated material and back-filled with NFS material. As
the piles are assumed to have 17 meters of embedment, the NFS back fill is not needed. The
wax-impregnated material doesn’t offer much frost jacking protection in any event. Note 4
addresses driving piles through permafrost. Even with a pilot hole, this would be difficult if not
impossible. Should our estimate provide construction cost as designed?



AMENDMENT 0003 ACAB85-03-B-0004
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Answer: Review pages 71 thru 74 in Volume 1 of the Geotechnical I nvestigation dated
May 2003.

83. Question: C125, the typical sections for the Stryker Trail and moving target abutments give
cut dopes of loessas4V:1H. This dopeis not obtainable in anything other than rock. Will this
be clarified in geotechnical data?

Answer: Onthe“Typical cut in Loess Detail”, change the 9m vertical dimension to 6
meters. Review paragraph 8.1.4 on page 63 in Volume 1 of the Geotechnical
Investigation dated May 2003. The notein the*®Typical Cut in Loess Detail” should be
revised toread: Cut in loess up to 3meter shall be 1:4. When depth exceeds 3 meters,
the cut shall be benched as shown in this detail.”

84. Question: C119: MGB is set into ground approx 1 meter. Will MGB drainage be required?
Answer: Yes

85. Question: Fort Richardson IPBC Range project indicated the MGB is used for livefire. Is
2x4 corstruction Y TA to be used in live fire exercises? What will be warranty requirement
regarding repair replacement of said work

Answer: The contractor shall not be responsible for damages due to live-fir e exer cises.

86. Question: C120: Trench is set into ground about 0.8 meters. What trench drainage is
required?

Answer: 100 mm drain per 3000 mm of trench; Corrugated Polyethylene Pipe;
AASHTO M 252.

87. Question: C/A10: Section shows ametal ceiling panel. Typical detail on D/A14 shows
GWB — please clarify

Answer: All the details on Sheet A10 apply only to the Ammo Breakdown Building on
Sheet A10. Typical Details on Sheet A14 apply to the other buildings.

88. Question: 2300-3.8.2 Compaction to 95% for many areas appears excessive. 2300-3.11.1
requires one test per 100 sq meters (assuming per lift) seems excessive for targets founded on
unclassified expected to move seasonally. Is this specification to be revisited?

Answer: For 2300- 3.11.1, thefill and backfill gradation is changed to one test per 400
cubic meters. For thein-place densities, the following are changed: Fills and backfills—
onetest per structure per 200 sg. m. For paragraphs 3.11.2c and 3.11.2d, thereisno
change.

89. Question: 2731-3.7 Aggregate Surface Course requires 100% compaction. Isthis necessary
given agravel road expected to settle the first season?
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Answer: Refer to response to question 27 in Amendment 0002.

90. Question: 3300-3.1.3 requires a 50mm layer of sand on top of dab vapor barrier. B/S01
does not indicate. What is correct design requirement?

Answer: The correct design requirement for the building slabs ar e concrete on
insulation, on 50mm sand, on vapor barrier.

91. Question: 6100-2.1.3.2 indicates plywood to be treated. Isthisto apply to the meta
building? Treated wood in the metal buildings may provide a highly corrosive environment
given the location and potential for condensation in harsh climates.

Answer: Do not usetreated plywood.
92. Question: 7416 2.11.3 Where is a dlip-sheet for vapor retarder to be used?
Answer: It wasincluded just in caseit is needed.

93. Question: 7416-2.7.1 indicates the polyiso insulation is to be used above steel roof deck.
Drawings A14 show the plywood under the roof deck. What is correct?

Answer: The detail shows a metal deck with plywood and a SSMR on top. The spec
should probably say metal deck instead of roof deck.

94. Question: 13120 It is unclear what other spec sections are intended to apply to the metal
building given conflicting specs. A.} Roofing. Section 2.3.1 indicates the roofing is per 7416.
7416 2.1 indicates steel 0.7 mm thickness min. 130120 indicates 0.61 min thickness. B} 7416-
2.1.2 indicates Aluminum panels are allowed. 13120-2.3.3 indicates steel. C.} 7416-2.6 factory
coat does not agree with 13120-2.3.4 D.} 7416-2.6.3 does not agree with 13120-2.3.4.3 E.}
7416-2.3.4.6 does not agree with 13120-2.3.4.6

Answer: Section 7416 takes precedence except the use of aluminum is not acceptable.

95. Question: 13120-2.4 indicates awall liner at interior to be used. Plans A14 and others show
GWB. Isawall liner required?

Answer: Ammo Breakdown Building Sheet A10 useswall liner panels. The mat storage
building haswall liner panels. Just because the detail on sheet A14 says GWB, it does
not relieve the contractor from reading the notes about each specific building.

96. Question: 13120-3.1.5.2 indicates polyiso insulation will be supported by plywood attached
to the bottom of the purloins. Thisis not shown on Architectural drawings. What is correct?

Answer: The specification is correct.
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97. Question: The power load center for the SIT will have insufficient clear space between the
load center and the SIT target (NEC requires 3' min). Is this the design intent? Will USACE
provide variance to allow licensed election to install outside of code?

Answer: TheSIT ITM (Stationary Infantry Target Infantry Target Mechanism) and any
other target equipment should be removed from the emplacement, if the SIT load center
must be examined, adjusted, serviced, or maintained while energized. NEC 110.26 (A)
explainsthat the minimum clearances are not required if the equipment issuch that it is
not likely to require examination, adjustment, servicing, or maintenance while ener gized.

98. Question: The Army representative (Sergeant Swallows) at site visit had two site drawings
—one B&W one color — are these to be provided to bidders

Answer: No.

99. Question: Monitoring wells are located on both sides of Moose Creek bridge location Are
wells to be removed or left undisturbed? If removed, will contractor be required to remove and
do closure? Well closures, depending on type, require reporting to ADNR and ADEC. If
removed is contractor to file well closure report?

Answer: Refer to Amendment 2, question #35.

100. Question: Moose Creek at bridge location has three culvertsin parallel to streambed. Are
these to remain undisturbed?

Answer: Any existing culverts shall remain undisturbed unless they interfere with the
construction of the bridge and road.

101. Question: Plan Sheet C-99 & C-80, Summary of quantities for the North Stryker Trail
show Classified Base Course. We cannot find a specification for the Classified Base Course.
Please provide specification.

Answer: The Base Courseisasdescribed on page 65 of Volume 1 of the Geotechnical
Investigation dated May 2003; it states. “ a well graded crushed aggr egate free of muck,
frozen material, organic materials, refuse or construction debris. Base cour se shall
contain 100 percent by weight passing the 50-mm sieve, and not mor e than 65 per cent
by weight passing the No. 4 U.S. sieve, nor mor e than 6 percent by weight passing the
No. 200 U.S. sieve.”

102. Question: We cannot find any fracture specifications for the Classified Surface Course.
Are we correct in assuming that the Classified Surface Course does not require crushing?

Answer: The Classified Surface Cour se specifications are at section 02731a par agraph
2.1.3. Crushed aggregate is acceptable, but not required.
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103. Question: What will be the load limit on the Bridge that will go in place over Moose
Creek? Plan Sheet C-28.

Answer: See Design data on Drawing C28; The M S -18 isequivalent to HS-20-44
loading.

104. Question: The bridge over Moose Creek on Transmitter road just past Cathers Lake has a
9-ton load limit. During the site visit we were told this bridge is being upgraded. What will be
the load limit for the new bridge, and when will the bridge be complete?

Answer: Load limit will be 40 tons

105. Question: Are there any load restrictions for the project? Will there be seasonal load
restrictions?

Answer: Therestrictions arethe same asthose for state roads.

106. Question: Bid Schedule — Please define all bid items. Provide a detailed scope of work for
each item. Item #1 Construct the platoon battle course? Please define what the platoon battle
course consists of, (scope of work)? Item #2 Construct the Multi-Purpose Training Range?
Please define what the Multi-Purpose Training Range consists of, (scope of work)? Item #7
What is the scope of work for this item?

Answer: Refer torevised bid schedule. Thelimitsof each range are shown on sheet
LVO02. The scope of work isdetailed in the contract specifications and drawings.

107. Question: 52.236.3, page 83: No Geotechnical information has been provided by the
government including information on government supplied fill material. The site is basically
inaccessible with the exception of one site visit. Does the government supply fill material meet
the requirements for this project?

Answer: Refer to Amendment 2 for Geotechnical Reports. Thereisno Government
provided fill material. Cather’sLakeisthe Government provide borrow source.

108. Question: Section 00800, page 12: Government furnished rail road cars. Contractor is
required to accept delivery, pay any demurrage or detention charges and unload and transport the
property to the job site at its own expense. More information on these cars such as dimensions,
weight, and quantity will be required in order to cover these costs.

Answer: Reference SCR-9, this Special Contract Requirement has been revised and is
included with thisamendment.

109. Question: Section 00800, quantity surveys. Quantity surveys shall be conducted and the
data derived from these surveys shall be used in computing the percentages of work performed
and the actual work in place. Thiswill require cross sections to be performed at every pay
estimate on excavations and fills and will be very costly.
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Answer: Comment noted.

110. Question: Section 1015, page 6: Land fill is only open from 8-4 Monday through Thursday
and 8-3 on Fridays.

Answer: Comment noted.
111. Question: Section 1015, page 7: Any trees, shrubs or other vegetation that is to be
disposed of in the land fill shall be chipped prior to disposal. This applies to anything less than
3. All trees with a base diameter greater than 3” shall be salvaged for public use. All waste
material from the salvage operation shall be chipped and disposed of in the land fill.

Answer: Comment noted.

112. Question: Section 1015, page 8: Cover materia will be available at Badger Pit to use as
cover at the land fill.

Answer: Comment noted.

113. Question: Section 1015, page 10: Government Field Office. Need to discuss location
because of lack of utilities at the site.

Answer: Seeparagraph 1.1.1 of section 01500 regar ding selection of location.

114. Question: Section 1312A, page 2: QCS Software. The cost and resour ce requirements for
this system are unknown to us.

Answer: Comment noted.

115. Question: Section 1320A, page 3. Project Schedule: Although it does not specifically call
for a NAS system it sounds like that is what they are looking for.

Answer: Yes.
116. Question: Section 1355A, page 5, 1.5: Environmental Permitting. The contractor shall be
responsible for payment of fees associated with environmental permits, application, and or
notices, all costs to be included contract price. Does thisinclude the 404 permit?

Answer: No. The 404 permit has been obtained.
117. Question: Section 1355A, page 16, 3.14: Training of Contractor Personnel. The contractor
personnel shall be trained in all phases of environmental protection and pollution control. Does

this apply to all personnel to include subcontractors?

Answer: Yes.
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118. Question: Section 1356A, page 5, 3.1: Installation of Silt Fence. A trench shall be
excavated 4" wide and 4” deep on one side. Thisis a very unusual requirement and not realistic.

Answer: Silt fenceinstallation is shown on drawing C126. The silt fence installation as
shown on Alaska DOT drawing E-13.00 is also acceptable; it can be found at:
http://www.dot.state.ak.us/stwddes/dcspr econ/assets/pdf/stddwgs/eng/e1300.pdf

119. Question: Section 2231, page 4, 3.8: Borrow Site: Cathers Lake borrow pit. What are the
requirements of the pit plan or excavation requirements?

Answer: Refer to Amendment 2, question #29.

120. Question: Section 2300A, page 4, 1.2.1: Wet Land Permit. Contractor shall provide the
earth fill information necessary for the 404 permit. Exactly what information will the
government require? The permit requirements may include costs that are not included in the
original scope.

Answer: Disregard specification statement. The 404 per mit has been obtained.

121. Question: Section 2300A, page 8, 3.1: Stripping of Top Soil. Where indicated or directed,
top soil shall be stripped to adepth of 1'. Theterm* asdirected” needs to be deleted. It appears
that the slopes do not receive top soil or seeding, isthis correct?

Answer: Slopes do receive topsoil. Review sections 02370A and 02921A along with the
drawings.

122. Question: Section 2300A, page 8, 3.6.1: Ground surface on which fill is to be placed shall
be hydro axed or stripped of standing live, dead, or decayed vegetation, rubbish, debris, and
other unsatisfactory material; plowed disked, or otherwise broken up to a depth of 1, pulverized,
moistened, or aerated as necessary, thoroughly mixed and compacted to 95%. The prepared
ground surface shall be scarified and moistened or aerated as required prior to placement of fill
material. Stripping of the ground surface on Eielson AFB portions of the project are prohibited.
What portions of this project are on Eielson AFB?

Answer: Refer to responseto Question 33, Amendment 0002.

123. Question: Section 2300A, page 8, 3.6.2: Frozen Material. Embankment shall not be placed
on a foundation which contains frozen material. Sheet C-1 of the plans restricts construction to
winter months. Conflicting statements, which is correct?

Answer: Refer toresponseto Question 21, Amendment 0002.

124. Question: Section 2300A, page 9, 3.8.1: Construction. Sub grade shall be shaped to line,
grade, and cross section, and compacted as specified. This operation shall include plowing,
disking, and any moistening or aerating required to obtain specified compaction. Soft or
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otherwise unsatisfactory material shall be removed and replaced with satisfactory excavated
material or other approved material as directed. Rock encountered in the cut section shall be
excavated to a depth of 6” below finished grade for the sub grade. Low areas resulting from
removal of unsatisfactory material or excavation of rock shall be brought up to required grade
with satisfactory materials, and the entire sub grade shall be shaped to line, grade, and corss
section and compacted as specfieid. The elevation of the finish sub grade shall no vary more than
%2" from the established grade and cross section. A detailed clarification of the government’s
intent isrequired in order to cover these costs. Thisis certainly not a standard road building
procedurein Alaska.

Answer: In lieu of plowing and disking, scarifying is acceptable. The government’s
intent isto obtain a construction product within specified tolerances.

125. Question: Section 2630A, 2.4.1: Hydro Test on Culvert Pipe. Why?

Answer: Therequirement for hydrostatic test specified in paragraph 2.4.1 of section
2630A isdeleted.

126. Question: Section 2630, 3.6: PipeLine Testing. Why?
Answer: Paragraph 3.6 of Section 2630 is deleted.

127. Question: Section 2373, page 5, 3.1.1: Geotextile Samples and Tests. This should not be
necessary; however, the costs to cover this requirement must be included.

Answer: Add thefollowing sentence to paragraph 2.2 of section 2373: “Manufacturer
shall provide certification that the deliver ed geotextile meetsthe requirementsin
TABLE 1.” Revisefirst sentence of paragraph 3.1.2 toread: “Upon direction by the
Contracting Officer, the Contractor shall provide quality assurance samplesto an
Independent Laboratory.”

128. Question: Isthere amining plan in place for the Cather’s Lake Gravel Pit? Arethere
specific areas of the pit that we will be limited to for our mining operations? Please clarify.

Answer: Refer to responseto question 29, Amendment 0002.

129. Question: Sheet LV03 calls for two 1m diameter culverts to be installed across transmitter
road. What length of culvert is required?

Answer: Culvertsshall belong enough to extend beyond the existing road’s shoulders
and theinverts of both endstying to existing drainage.
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130. Question: Page 3 of the Salicitation where the scope of servicesis discussed give a
completion time of 320 days after receipt of the NTP. In section 00800 SCR-1 item C) gives a
completion time of 730 days from the NTP. What is the completion time for the project? Please
Clarify

Answer: Refer to Amendment 2, question #2.

131. Question: In the door schedule A13, there is alisting for door #101A, which appears to be
acoiling counter door. Please be advised there are no specifications for this door listed.

Answer: Refer toresponseto question 40 of this Amendment.

132. Question: Isthere a mining plan in place for the Cather’s Lake Gravel Pit? Are there
specific areas of the pit that we will be limited to for our mining operations? Please clarify.

Answer: Refer toresponseto question 29, Amendment 0002.

133. Question:  Please clarify the gradation of the 50mm Minus Classified Fill Material (sheet
C-01) and Subbase Material (sheet C-01).

Answer: The 50mm minus Classified Material isthe same as the classified base course
described in Question 101. The subbase material is unclassified material and is
described in 2.1.1 of section 2721a and Question 24. (maximum aggr egate size of 75mm
and not more than 25 percent by weight passing the 0.075 mm sieve, measured relative
to thefraction passing the 75 mm sieve.)

134. Question: Given the roof framing substrate as shown on the section drawings, do we need
to hold a specific purlin spacing?

Answer: Yes, 24" O.C. maximum.
135. Question: Likewise, does the wall substrate consisting of CDX, rigid insulation, fiberglass
insulation in the girt cavity, and 5/8 gypsum interior wall liner, do we need to hold a particular
girt spacing as well?
Answer: Yes, 24" O.C. maximum.
136. Question: Based on the profile shown on roof sections, and requirements detailed in the
project specifications, it appears that the project is describing AEP-Span “ SpantLock” standing
seam roof panel, and AEP-Span “Klip-Rib” concealed fastener wall panel. Please confirm.

Answer: Thedrawing is meant to be generic. Any likenessto any specific product is
purely coincidental.
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137. Question: What gauge and style roof deck shall be provided? B-deck? What gauge?

Answer: The SSMR shall be 26 ga. style and color to be selected by the user. B-deck shall
be selected to support theroof loadsindicated on Sheet SO1.

138. Question: Will the partially enclosed canopies and vestibules be provided by the
contractor, or by others? Are there any specific design requirements?

Answer: All roofswill be supplied and installed by the contractor. Canopies and vestibles
will match the main roof with no insulation.

139. Question: Please confirm 6” overhang and vented soffitt panel; what are we venting, B-
deck flutes? Are there any more specific design requirements?

Answer: Six inchesisconfirmed. We are ventilating the deck flutes.

140. Question: Is contractor to provide roof and wall thermal blocks or are they provided by
others?

Answer: The contractor isto provide the roof and wall thermal blocks.

141. Question: With respect to the After Action Review Buidling, will the operable accordion
wall partition transfer or impose any loads onto the structure? If so, what are the product
specifications, weights, etc.

Answer: Yesit will. Thecontractor shall select the operable accordion wall partition
based on the specification on Sheet A19 and transmit the pertinent loading infor mation to
the metal building mfg. for proper selection of the metal building structural components.
Building mfg shall consider the wor st case partition loading conditions. (i.e. partitions
completely folded at either end or completely folded in the middle of the span.)

142. Question: Drawing C125, Stryker Trail Section — Please specify what specification
applies to the terms, Surfacing Material, Classified base course material and unclassified subbase
material.

Answer: See Question 133 for classified base course and unclassified subbase material.
See paragraph 2.1.3.1 of section 02731a.

143. Question: Drawing C124, Section A — Please specify what specification applies to the
terms Classified Material, Unclassified Material.

Answer: Refer toresponseto question 133.
144. Question: Spec. 027214, 2.1.1 — This gives a classification for the unclassified material.

Unclassified material generally does not conform to a classification. Spec. 02300a, 1.6
Classification of excavation states that no consideration will be given to the nature of the
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material, and all excavation will be designated as unclassified excavation. These two specs
conflict with each other. Please Clarify

Answer: The unclassified term in section 02721a refersto material that meetsa
gradation requirement. The unclassified term in section 02300a does not refer to a
gradation; it only indicates that it has not been classified per paragraph 1.3.3 of section
02300a.

145. Question: Spec 023003, 3.7.1 — Earth Embankments. Please specify what this paragraph
relates to in terms of material — unclassified, classified, classified base course, surface course, or
unclassified sub base...? The requirements of 75mm minus and the 95% compaction would point
to structural only... Isthis assumption correct?

Answer: For bermsin front of targets, it isunclassified material as described at
Question 133. Thetypical sectionson Drawings C01 and C125 show where classified
and unclassified materials are used for road embankments. See pages 60 thru 69 in
Volume 1 of Geotechnical I nvestigation dated May 2003 for additional explanations.

146. Question: Spec. 02300a, 1.3.1 — Satisfactory materials. The definition of satisfactory
materials conflicts with 02300a, 3.7.1 — earth embankments satisfactory material. Please clarify.

Answer: The maximum aggregate is 75-mm; the 200-mm isincorrect.

147. Question: Spec 02231, 3.9.2 Nonsaeable Materials — States all grubbing material not used
for erosion control measure shall be disposed of outside the limits of Government- controlled
land at the contractor’s responsibility. If the government can provide an area on or near the
project site to be used as a disposal area, the government can save a great deal of money on the
proposal price. Can the government provide this areain or near the project for the contractor?

Answer: Refer toresponse to questions 15 and 16 provided under Amendment 0002.

148. Question: Spec. 023004, 3.3 — Selection of borrow material. Spec states that “unless
specifically provided, no borrow shall be obtained within the limits of the project site without
prior written approval”. Since the contractor will be required to provide alarge amount of
additional fill material over the whole project, are government areas available within or near the
project site for contactors to excavate material to be used as unclassified or classified sources?
This again is a cost savings to the government.

Answer: No.
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149. Question: s Cather’s Lake Borrow Pit available to be used as an unclassified material
source, and to what extent or limits are available to the contractor?

Answer: Yes. Any limitsareidentified in the Cather’s Lake Borrow Pit Plan.

150. Question: Will the contractor be authorized to use any other access to EAFB other than the
Main Gate?

Answer: Refer to Amendment 2, question #32.

151. Question: Drawing A01, note #7 calls for 2'h concrete serving station see detail G/A14.
The referenced detail shows galvanized Steel pipe supports but does not identify the table
surface. Please clarify.

Answer: Tabletops shall be stainless steel sheet bonded to 1 1/4" fiber corewith
water proof glue. Thetabletop shall have no seams and have bull-nose edges all around
with welded corners.

152. Question: Spec. 02300a 3.1.1 Fill and Backfill material Gradation. States one test per 100
sguare meters in-place source material- fill and backfill material. Does this include or exclude
unclassified fill?

Answer: Test includesunclassified materials. Also, seeresponseto question 88.

153. Question: Spec 02300a, 1.7 Utilization of excavated materials — States unsatisfactory
materials removed from excavations shall be disposed of in designated waste disposal or spoil
areas. Further | the paragraph it states waste disposal area is on government-controlled land.
Please identify where on the project site or government controlled lands these areas are located.

Answer: The site would be within the Yukon Training Area where the project siteis
located.

154. Question: Spec.02300a, 3.1 Stripping of Topsoil — States where indicated or directed,
topsoil shall be striped to a depth of 300mm. We find no reference to thisin the drawings or
specifications. Please clarify and show the areas this applies to.

Answer: Manchu Lake Trail (Typical Section C, Drawing C01), Manchu Road
(Typical Section D, Drawing C01), Buildings, and target berm embankments. See
Geotechnical Investigation dated May 2003.

155. Question: C30, general note #9 states Timber removed from the project site shall become
the property of the contractor. The Contractor shall reimburse the government for the value of
the timber. The value of the timber will be determined by the government. What is the
Governmert Value of the timber being removed?

Answer: Refer to Amendment 2, question #30.



AMENDMENT 0003 ACA85-03-B-0004
PLATOON BATTLE COURSE
QUESTIONS 40-178

156. Question: Section 01500A page 6 para. 1.6.1. Where is the government field office going
to be located and where are the existing utilities |ocated?

Answer: Thelocation of the Gover nment field office will be in the same vicinity asthe
Contractor’sfield office. Utilities are not available at the site. Generators and porta-
pottiesarerequired.

157. Question: The spec book section 02231 page 4 / 3.6. This has all the vegetation remaining
in place after the clearing is completed. But the typical section "A" "B" on sheet CO1 has a
geotextile fabric being laid in place to receive the fill material on top. With all the stumps and
other sharp object left from clearing operations the geo fabric will be destroyed in the filling
operations. If this area is to receive a geo fabric then the ground should be grubbed. Please
clarify the intent of leaving the grubbing in place and trying to place the geo fabric over the
stumps etc.

Answer: Cut the stumps, etc at ground level to minimize damage to geotextile.

158. Question: After further review and research it is becoming more difficult and confusing to
define the import gradation of all import material except the "Aggregate Surface Coarse” as
found in section 02731a page 6. If al the imported aggregate material was formatted in this
manner this would take al the confusion out of interportation the gradation of the imported
material.

Answer: Comment noted. The Geotechnical Investigation was our primary
information source; our intent wasto keep the specifications consistent with our source
document.

159. Question: Sheet C28 — Bridge Plan & Profile. Does the COE allow the contractor any
minimum refusal limits on driving the H pile on the bridge piles? Normally the owner dictates
based on geo report, survey, etc.

Answer: See Foundation Notes on Drawing C28 and additional information on pages
73 and 74 in Volume 1 of Geotechnical Investigation dated May 2003.

160. Question: Sheet C28 — Bridge Plan & Profile, Note 3 on stresses on Piling — States two
methods of monitoring piling being driven. I's contractor required to have written approved
parameters signed and stamped by a professional engineer for this activity, or is COE allowing
contractor to make decision based on previous experience and reputation?

Answer: Yes. Reference 02546a paragraph SD-06 TEST REPORTS.
161. Question: Sheet C28 — Note 5, Based on experience, the reason to pre-drill hole isto

mini mize stress. The stated procedure will do nothing to this project due to soil conditions. Can
this note be deleted from scope?
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Answer: No

162. Question: Are Geo reports or bore logs of piling locations for bridge available to the
contractor?

Answer: Refer to Amendment 2, documents provided with Amendment 0002.

163. Question: Metal siding including facia, soffits, parapet flashing and similar exterior
surfaces, which are indicated for this project; the spec section appears to be missing.

a. Will the meta siding have a factory finish or require field painting?
Answer: Metal siding shall have factory finish.

b. If the meta siding is factory finished will al related siding surfaces, such as soffits and
facia be factory finished as well?

Answer: Yes. Sidingisin metal building specification 13120A. The metal siding
shall have a factory finish. All of metal surfaces and trim shall match siding. All of
metal building components shall be from the same manufacturer.

164. Question: Exterior wood, both treated and untreated, such as plywood. Nowhereisit
mentioned that afield coating of paint will be applied to exterior wood. Of interest is fagade
E/S10 and Machine Gun Bunker B/.S09

Answer: Thewood shall be treated and not painted.
165. Question: The specification clearly indicates the filed painting procedure for galvanized
metal but nowhere does it mention which galvanized metal should be painted. For example, the
various nuts and bolts used to support the Fagade as detailed on E/S10 of the project plans.
Answer: All interior unfinished exposed metal shall be painted. Metal doorsand
framesto be painted per applicable specifications; other unfinished metal elements
shall be painted per applicable specifications.
166. Question: Are we required to flag the clearing limits?

Answer: No. But, the contractor shall not clear beyond the limits shown in the
contract.

167. Question: Along existing power distribution where additional clearing is required to
provide for your thirty foot right of way, will the line be live while clearing activities are to
occur, or will the line be taken down before we get out there?

Answer: The existing power line will belive.
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QUESTIONS 40-178

168. Question: As accurately as possible, when is the starting date, and how long will we have
to complete the project?

Answer: The starting date will coincide with Noticeto Proceed. The contract duration
is 730 days.

169. Question: The MOVING ARMOR TARGET EMPLACEMENT RETAINING WALL
TYP. DETAILS on sheet SO7 show a concrete retaining wall defined by detail C sheet S07. Is
this concrete retaining wall detail overridden by the plan and details on sheets S11 and S127?

Answer: No. Seedrawing C118; it showslocation of timber and concrete walls. See
drawing A-12 for information on “MAT” storage building.

170. Question: Can we use rubber-tired land clearing on Eielson AFB?
Answer: Yes.

171. Question: Can you clarify the grubbing portion on the Manchu Trail sectionsa & b? The
Eielson portion is from 0+000-0+600 on section & what about the rest of a& b, doesiit require
grubbing?

Answer: No.

172. Question: Isthe surcharge/preload height for Manchu Lake Trail (Sta. 0+000 to 2+340)
1.4 meters above the finished grade profile shown on sheets C02 thru C09? If there is more or
less than 1.4 m of settlement how does the additional work required to grade the roadway to the
finished grade profile get paid for?

Answer: Thisisto beincluded in thelump sum bid.

173. Question: Isthere aload limit on the EAFB road system? The existing bridge over Moose
Creek by the Cather Lake pit has a9 ton load limit. What is the schedule for upgrading this
bridge and what will the new load limit be? Also, there is an existing bridge over a creek

along the Powerline Extension Road - what is the load limit on this bridge? Lastly, what will be
the load limit over the new bridge constructed under this contract?

Answer: Refer to responsesto questions 103 and 104.
174. Question: When does the Corp expect to award the contract? Given the pit development
requirements and the time of year, thisis critical to mining of the material from the Cather Lake
pit for construction of Manchu Lake Trail during the winter months (if the contractor chooses -
inlight of Mod 002).

Answer: Contract award is expected to be no later than 30 September 2003.
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175. Question: Specification 02721a-2.1.1 Unclassified Material states, " Aggregates shall
consist of crushed stone or gravel, sand, or other.....". Isit required that this product be
crushed? If so, what is the fracture requirements?

Answer: For fracturerequirements, refer to responseto question 102.

176. Question: Specification 02731a-2.1 Classified Material. There doesn't appear to be a
fracture requirement for either the aggregate surface course (2.2.3.1) or the classified material
(2.1.3.2). Isthiscorrect?

Answer: Refer to responseto question 102.

177. Question: Specification 02731a-2.1.3.1 Aggregate Surface Course specifies 8-15%
passing the .075mm sieve. Based upon the boring logs presented in Mod 002, it doesn't appear
that the material mined from the Cather Lake pit is fine enough to meet this spec. Isthere

any gradations for the material out of this pit? If the specification can't be met with the material
mined out of the pit, will the contractor be required to find an alternate source of material?

Answer: Contractor shall make a good faith attempt to meet the gradation
gpecification with material coming from the pit. If thisobjective cannot be met, base
course shall beused in lieu of surface material.

178. Question: Drawing C28 calls out for the Bailey bridge to be furnished by the
Government. |s there an estimated weight for this bridge?

Answer: Estimated weight for seven bays of Double-Single Bailey Bridge without wear
treadsis24 U. S. Tons.
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SECTI ON 00100

| NSTRUCTI ON TO BI DDERS/ OFFERCRS

AMD1...
JO NT VENTURE AGREEMENT

Joint Ventures are allowable on conpetitive 8(a) set-asides,
however, SBA nust receive the joint venture agreenent prior to proposa
due date and approved before award of a resulting contract. |If you are
contenplating a joint venture on this project, you nust advise your
assi gned Busi ness Opportunity Specialist (BOS) as soon as possible. It
is al so recoomended that the agreenent be submitted as soon as
practicable to ensure conpliance with established regul ati ons. Any
corrections and/or changes needed can be made only when your BOS has
adequate tinme for a thorough review before the proposal due date. NO
CORRECTI ONS AND/ OR CHANGES ARE ALLOWED AFTER TI ME OF SUBM SSI ON OF
PORPOSAL OR BIDS. ..AMD1

1. MAGNI TUDE

The nagnitude of this project is $10,000,000 - $25, 000, 000
2. PLANS AND SPECI FI CATI ONS

Pl ans and specifications will be available on our website at no
charge. http://ww. poa. usace.arny.ml/contracting/default.asp

3. BOND AMOUNT REQUI RED ( CLAUSE 52.228-15, Performance and Paynent
Bonds- Constructi on(JUL2000) Section 00700

a. Performance and Paynent Bonds Bonds:

(1D The penal anmpount of the bonds shall be 100 percent of
the original price, unless the Contracting Oficer
deternmines that a | esser anpunt woul d be adequate for the
protection of the Government.

(2) The Governnent may require additional bond protection
when a contract price is increased. The increase in
protection shall generally equal 100 percent of the
increase in contract price. The Government nay secure
additional projection by directing the contractor to
i ncrease the penal ampunt of the existing bond or obtain an
addi ti onal bond.

b. Letter of Conmitnent: Oferor’s are required to obtain either
a proposal bond (See 52.228-1)or a witten letter of commtment froma
good and sufficient surety. The obligation of the surety under the
letter of commitment shall be equal to the contract price. The letter
of commi tnment shall express the surety’s willingness to provide the
required bonding within 10 cal endar days after notification that the
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need is transnmtted to the surety by the contractor. The perfornmance
bond shall equal one hundred percent (100% of the contract price.

5. EQUI PMENT OWNERSHI P AND OPERATI ON EXPENSE SCHEDULE

Whenever a contract or nodification of contract price is
negoti ated, the contractor's cost proposal for equi pnment ownership
and operating expenses shall be determ ned in accordance with the
requi renents of paragraph SC-29, EQUI PMENT OANERSHI P AND OPERATI NG
EXPENSE SCHEDULE, contained in the Special Provisions section of the
speci fications. A copy of EP 1110-1-8 "Construction Equi pnent
Ownership and Operating Expense Schedul e" is available for review at
the US Arny Engineers District, Alaska, Bldg. 2204 Third St, Room 50
El mendorf AFB, Al aska and at http://ww. usace.arny. ml/inet/usace-
docs/ eng- panphl et s/ sp. htm

6. | NQUI RI ES
Prospective offerors may submit inquiries to:
a. Tanel a Perry, Contract Specialist, (907)753-5579, FAX (907)
753-2544 or e:mil tanela.r.perry@sace.arnmy.ml. Witten

i nquiries should be addressed to: U. S. Arny Engi neer
District, Alaska, Contracting Division, ATTN. Tanela Perry,
Civil Mlitary Branch, P.O. Box 6898, El nendorf AFB, AK
99506- 6898

COLLECT CALLS WLL NOT BE ACCEPTED.
7. VI SI TORS TO THE ARMY AND Al R FORCE BASES

All vehicle operators are required to wear seathelts. Vehicle
operators caught not wearing seatbelts will |ose their driving
privileges for 10 days on their first offense, 30 days on the second
of fense, and 6 nonths or |onger on the third offense.

If a firmdoes not have a current pass to obtain entry to
El mnendorf AFB, the firm may request a day pass using the follow ng
procedures:

Forty-ei ght hours (48) prior to your neeting or delivery of bid, the
firmmust contact Ms Tanela Perry at the above e:mmil and request a day
pass. The firmnnust provide: a) the solicitation nunber; b) the nanes
of all persons in the vehicle; c¢) the name of their enployer(s). State
that it is a request for a day pass.

On the day of entry, the driver nust go to the Boniface Gate and
provide: a) valid driver’s license; b) proof of current

i nsurance; c) proof of current IMcertificate; d) current vehicle
registration. Be sure to informsecurity police that you are on
the list for a day pass. AM#3...Failure to bring these docunents
to the gate will result in no bid subnitted for that conpany.

For exanple, if a conpany’'s expediter or deliverer does not have
the correct docunents at the gate and cannot obtain a pass even
if their nane is on the list, the Governnent will not go out to
the gate to pick up the bid. Bring a copy of the confirmation
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emai |l provided by the above POC to the gate as proof that base
access has been authorized. |Informthe Boniface Security
personnel that this is a request for a day pass. .AW3

Pl ease al |l ow enough tinme to submt your bid, due to possible changes in
base access requirenents for security reasons. No public tel ephone
service is provided at the Boniface Gate.

8. FACSIM LE BI DS
Facsim |l e bids or nodifications will not be accepted.
9. PICK-UP SERVI CE FOR TELEGRAPHI C AMENDMENTS

The US Arny Engineers District, Al aska, does not provide pick-up
service for tel egraphic anmendnents.

10. PERFORMANCE OF WORK BY CONTRACTOR

Your attention is invited to FAR CLAUSE 52.219-14 entitled
"LI' M TATI ONS ON SUBCONTRACTING'. Unless submitted with the bid,
the successful contractor nmust furnish the Contracting Oficer within
30 days after award a description of the work which he intends to
performwi th his own organi zation (e.g. earthwork, paving, birchwork,
or roofing), the percentage of the total work this represents and the
estimted cost thereof.

11. EXCLUSI ON OF DEBARRED AND SUSPENDED CONTRACTORS

By entering into this contract, the Contractor certifies that
neither it, nor any person or firmwho has an interest in the
Contractor's firm is a person, or firmineligible to be awarded
Governnment contracts by virtue of being suspended or debarred in
accordance with FAR subpart 9.4 (AL85-30).

AME3...
12. BI D SUBM SSI ONS:

a. Mailing Address: U S. Arny Corps of Engineers, Alaska District
PO Box 6898
ATTN:. CEPOA-CT-C/M (Room 29)
El mendorf AFB, AK 99506- 6898
| FB:  DACA85- 03- B- 0004

b. Physical Address: U S. Arny Corps of Engineers, Alaska District
Bl dg 2204 39 Street
Attn: CEPOA-CT-C/M (Contracting Division)
El mendorf AFB, AK 99506
| FB:  DACA85- 03- B- 0004

C. A Contracting Oficer or her representative nust accept bids
that are hand delivered. Notify the front desk clerk upon arrival that
you are delivering a bid package and to contact the Contracting O fice
Poi nt of Contact. Note: There will be a contracting officer
representative in the atriunm | obby 30 minutes before bid closing. Be
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advised there is limted tel ephone service in the |obby. Due to

i ncreased security requirenents at El mendorf AFB, please allow enough
time to submit your bid. ..AW3
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SECTI ON 00800
SPECI AL CONTRACT REQUI REMENTS

SCR-1 COMMENCEMENT, PROSECUTI ON, AND COWMPLETI ON OF WORK: (APR 1984) (FAR
52.211-10)

The Contractor will be required to (a) conmence work under this contract
within 10 cal endar days after the date the Contractor receives the Notice to
Proceed (NTP), (b) prosecute the work diligently, and (c) conplete the entire
work ready for use not later than 730 cal endar days after the date the
Contractor receives the Notice to Proceed. The tinme stated for conpletion
shall include final cleanup of the prem ses.

SCR-2 NOT USED
SCR-3 LI QUI DATED DAMAGES- CONSTRUCTI ON:  ( SEP 2000) (FAR 52.211-12)

(a) If the Contractor fails to conplete the work within the tinme specified
in the contract, the Contractor shall pay |iquidated damages to the
Government in the amount of $1,325.00 for each cal endar day of del ay
until the work is conpleted or accepted.

(b) If the Governnent term nates the Contractor’s right to proceed,
i qui dated danages will continue to accrue until the work is conpl eted.
These |iqui dated damages are in addition to excess costs of repurchase
under the Term nation cl ause.

SCR-4 NOT USED

SCR-5 CONTRACT DRAW NGS AND SPECI FI CATI ONS:  (Aug 2000) (DFARS 252.236-7001)

(a) The Governnent will provide the Contractor, w thout charge, one set of
contract drawi ngs and specifications, except publications incorporated
into the technical provisions by reference, in electronic or paper
nmedi a as chosen by the Contracting O ficer.

(b) The Contractor shall -—-
(1) Check all the draw ngs furni shed i medi ately upon receipt;

(2) Conpare all draw ngs and verify the figures before |aying out the
wor Kk;

(3) Promptly notify the Contracting O ficer of any discrepancies;

(4) Be responsible for any errors that m ght have been avoi ded by
conplying with this paragraph (b); and

(5) Reproduce and print contract draw ngs and specifications as
needed.

(c) In general -
(1) Large-scale draw ngs shall govern small-scal e draw ngs; and

(2) The Contractor shall follow figures marked on drawi ngs in
preference to scal e neasurenents.

00800-1
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(d) Onrissions fromthe drawi ngs or specifications or the m s-description of
details of work that are manifestly necessary to carry out the intent
of the drawi ngs and specifications, or that are customarily perforned,

shal | not

relieve the Contractor

descri bed details of the work. The Contractor shall
details as if fully and correctly set forth and described in the
drawi ngs and specifications.

(e) The work shall

identified on the follow ng index of draw ngs:

fromperform ng such omtted or ms-

perform such

conformto the specifications and the contract draw ngs

Drawi ng No. Skl\llg.et Title RI\?OVI' Dat e
GENERAL
N A N A TO1 DRAW NG COVER None 8/ 4/ 2003
F-178-64-01 0 X01 DRAW NG | NDEX “ “
Cl Vi L

F-16- 06- 4288 01 LVO1 VICINITY MAP “ “
“ 02 LVO2 OVERALL SI TE PLAN “ “
“ 03 LVO3 OVERALL GOEMETRI C CONTROL “ “

PLAN

F-178-64-01 01 CO0 CIVIL ABBREVI ATI ONS AND LEGEND “ “
“ 02 C01 ROADWAY TYPI CAL SECTI ONS “ “
“ 03 C02 PLAN & PROFILE “ “
“ 04 C03 PLAN & PROFI LE “ “
“ 05 C04 PLAN & PROFILE “ “
“ 06 C05 PLAN & PROFI LE “ “
“ 07 C06 PLAN & PROFILE “ “
“ 08 C07 PLAN & PROFILE “ “
“ 09 C08 PLAN & PROFI LE “ “
“ 10 C09 PLAN & PROFILE “ “
“ 11 C10 PLAN & PROFILE “ “
“ 12 Cl1 PLAN & PROFILE “ “
“ 13 Cl2 PLAN & PROFILE “ “
“ 14 C13 PLAN & PROFI LE “ “
“ 15 Cl4 PLAN & PROFILE “ “
“ 16 C15 PLAN & PROFI LE “ “
“ 17 Cl16 PLAN & PROFILE “ “
“ 18 C17 PLAN & PROFILE “ “
“ 19 C18 PLAN & PROFILE “ “
“ 20 C19 PLAN & PROFILE “ “

00800- 2
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TARGET M3 & OBJECTI VE D TRAI L

. Sheet . Rev.
Drawi ng No. No. Title NO. Dat e
F-178-64-01 21 C20 PLAN & PROFI LE “ “

“ 22 C21 PLAN & PROFI LE “ “

“ 23 C22 PLAN & PROFI LE “ “

“ 24 C23 PLAN & PROFI LE “ “

“ 25 C24 PLAN & PROFI LE “ “

“ 26 C25 PLAN & PROFI LE “ “

“ 27 C26 PLAN & PROFI LE “ “

“ 28 C27 PLAN & PROFI LE “ “

“ 29 C28 BRI DGE PLAN AND PROFI LE “ “

“ 30 C29 ABUTMENT PLAN, SECTI ONS AND “ “
TYPI CAL DETAILS

“ 31 C30 MPTR/ | PBC OVERALL SI TE PLAN “ “

“ 32 C31 SUPPORT FACILITY SITE PLAN “ “

“ 33 C32 AMMO BREAKDOWN BUI LDI NG & AMMO “ “
LOADI NG DOCK SI TE PLAN

“ 34 C33 ENLARGED MPTR SI TE PLAN- FI RI NG “ “
PO NTS 1A & 1B

“ 35 C34 ENLARGED MPTR SI TE PLAN- “ “
TARGETS P1, B2, & P2

“ 36 C35 ENLARGED MPTR SI TE PLAN- TARGET “ “
P3

“ 37 C36 ENLARGED MPTR SI TE PLAN- “ “
TARGETS P4, Vi1, V2, M, & B2

“ 38 C37 ENLARGED MPTR SI TE PLAN- TARGET “ “
ML ( PARTI AL)

“ 39 C38 ENLARGED MPTR SI TE PLAN- “ “
TARCGETS B3, V3, P5, & P6

“ 40 C39 ENLARGED MPTR SI TE PLAN- “ “
TARGETS V4 & P7

“ 41 C40 ENLARGED MPTR SI TE PLAN- “ “
TARGETS V5, V6, & V7

“ 42 CA1 ENLARGED MPTR SI TE PLAN- “ “
TARGETS M2, V8, & V9

“ 43 C42 ENLARGED MPTR SI TE PLAN- “ “
TARGETS B4, P8, & V10

“ 44 CA3 ENLARGED MPTR SI TE PLAN- “ “
TARGETS P9, P10, V11, V12, & M3

“ 45 C44 ENLARGED MPTR/ | PBC SI TE PLAN- “ “

00800-3
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. Sheet . Rev.
Drawi ng No. No. Title NO. Dat e
F-178-64-01 46 CA5 ENLARGED MPTR SI TE PLAN- “ “
TARGETS M3, P11, B5, V13, & V14
“ 47 C46 ENLARGED | PBC SI TE PLAN- TARGET “ “
D1
“ 48 CA7 ENLARGED | PBC SI TE PLAN-T1, “ “
D2, D3, IM, M, & ISl
“ 49 C48 ENLARGED | PBC SI TE PLAN-T2, “ “
M, IMB, D4, &1S2
“ 50 C49 ENLARGED | PBC SI TE PLAN- M3, “ “
M3, & C1
“ 51 C50 ENLARGED | PBC SI TE PLAN- “ “
OBJECTI VE E ACCESS TRAI L
“ 52 C51 ENLARGED | PBC SI TE PLAN- “ “
TARGETS | M4, D5, M#A, D6, | M,
I S3, M3, T3, IMs, & I M/
“ 53 C52 ENLARGED | PBC SI TE PLAN- TARGET “ “
ACCESS ROADS & TARGET | $4
“ 54 C53 ENLARGED | PBC SI TE PLAN- “ “
TARCETS M36, T4, Ms/7, D7, D8, | M,
& M3
“ 55 C54 ENLARGED | PBC SI TE PLAN- “ “
TARGETS T5, I M9, T6, |M1, T8,
| ML3, 1S5, D9,IMO, 1S6, T7, &
| ML2
“ 56 C55 NORTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 0+000 TO STA. 0+325
“ 57 C56 NORTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 0+325 TO STA. 0+650
“ 58 C57 NORTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 0+650 TO STA. 0+975
“ 59 C58 NORTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 0+975 TO STA. 1+300
“ 60 C59 NORTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 1+300 TO STA. 1+625
“ 61 C60 NORTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 1+625 TO STA. 1+950
“ 62 C61 NORTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 1+950 TO STA
2+267. 6058
“ 63 C62 SOUTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 0+000 TO STA. 0+325
“ 64 C63 SOUTH STRYKER TRAI L PLAN AND “ “

PROFI LE STA. 04325 TO STA. 0+650
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SECTI ONS STA. 0+375 TO STA. 0+500

. Sheet . Rev.
Drawi ng No. No. Title NO. Dat e
F-178-64-01 65 C64 SOUTH STRYKER TRAI L PLAN AND “ “

PROFI LE STA. 0+650 TO STA. 0+975

“ 66 C65 SOUTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 0+975 TO STA. 1+300

“ 67 C66 SOUTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 1+300 TO STA. 1+625

“ 68 C67 SOUTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 1+625 TO STA. 1+950

“ 69 C68 SOUTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 1+950 TO STA. 2+275

“ 70 C69 SOUTH STRYKER TRAI L PLAN AND “ “
PROFI LE STA. 24275 TO STA
2+309. 5900

“ 71 C70 NORTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 0+000 TO STA. 0+250

“ 72 C71 NORTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 0+275 TO STA. 0+500

“ 73 C72 NORTH STRYKER TRAI L CROSS “ “
SECTI ONS STA. 0+525 TO STA. 0+750

“ 74 C73 NORTH STRYKER TRAI L CROSS “ “
SECTI ONS STA. 0+775 TO STA. 0+975

“ 75 C74 NORTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 1+000 TO STA. 1+250

“ 76 C75 NORTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 1+275 TO STA. 1+450

“ 77 C76 NORTH STRYKER TRAI L CROCSS “ “
SECTI ONS STA. 1+475 TO STA. 1+625

“ 78 C77 NORTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 1+649.88 TO STA.
1+775

“ 79 C78 NORTH STRYKER TRAI L CROSS “ “
SECTI ONS STA. 1+800 TO STA. 1+875

“ 80 C79 NORTH STRYKER TRAI L CROSS “ “
SECTI ONS STA. 1+900 TO STA. 2+050

“ 81 C80 NORTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 2+075 TO STA. 2+250

“ 82 C81 SOUTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 0+000 TO STA. 0+175

“ 83 C82 SOUTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 0+200 TO STA. 0+350

“ 84 C83 SOUTH STRYKER TRAI L CRGCSS “ “
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F-178-64-01 85 C84 SOUTH STRYKER TRAI L CRGCSS “ “

SECTI ONS STA. 0+525 TO STA. 0+650

“ 86 C85 SOUTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 0+675 TO STA. 0+800

“ 87 C86 SOUTH STRYKER TRAI L CROSS “ “
SECTI ONS STA. 0+813.38 TO STA.
0+900

“ 88 C87 SOUTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 0+925 TO STA. 1+000

“ 89 C88 SOUTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 1+025 TO STA. 1+150

“ 90 C89 SOUTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 1+175 TO STA. 1+300

“ 91 C90 SOUTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 1+300.50 TO STA.
1+400

“ 92 C91 SOUTH STRYKER TRAI L CROSS “ “
SECTI ONS STA. 1+425 TO STA. 1+500

“ 93 C92 SOUTH STRYKER TRAI L CROSS “ “
SECTI ONS STA. 1+525 TO STA. 1+600

“ 94 C93 SOUTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 1+625 TO STA. 1+700

“ 95 C94 SOUTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 1+725 TO STA.
1+809. 37

“ 96 C95 SOUTH STRYKER TRAI L CROCSS “ “
SECTI ONS STA. 1+819.11 TO STA
1+900

“ 97 C96 SOUTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 1+925 TO STA.
2+032. 35

“ 98 C97 SOUTH STRYKER TRAI L CROSS “ “
SECTI ONS STA. 2+050 TO STA.
2+186. 97

“ 99 C98 SOUTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 2+200 TO STA. 2+275

“ 100 C99 SOUTH STRYKER TRAI L CRGCSS “ “
SECTI ONS STA. 2+276. 80 TO STA.
2+300

“ 101 C100 MOVI NG ARMOR TARGET 1 PLAN & “ “
PROFI LE

“ 102 C101 MOVI NG ARMOR TARGET 2 PLAN & “ “

PROFI LE
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F-178-64-01 103 C102 MOVI NG ARMOR TARGET 3 PLAN & “ “

PROFI LE

“ 104 C103 MOVI NG ARMOR TARGET 1 CRGSS “ “
SECTI ONS STA. 0+000 TO STA. 0+125

“ 105 C104 MOVI NG ARMOR TARGET 1 CRGSS “ “
SECTI ONS STA. 0+150 TO STA. 0+250

“ 106 C105 MOVI NG ARMOR TARGET 1 CRGCSS “ “
SECTI ONS STA. 0+275 TO STA. 04350

“ 107 C106 MOVI NG ARMOR TARGET 2 CROCSS “ “
SECTI ONS STA. 0+000 TO STA. 04075

“ 108 C107 MOVI NG ARMOR TARGET 2 CRGCSS “ “
SECTI ONS STA. 0+078.90 TO STA.
0+131. 66

“ 109 C108 MOVI NG ARMOR TARGET 2 CRGCSS “ “
SECTI ONS STA. 0+150 TO STA.
0+248. 28

“ 110 C109 MOVI NG ARMOR TARGET 2 CRGCSS “ “
SECTI ONS STA. 0+250 TO STA. 0+350

“ 111 C110 MOVI NG ARMOR TARGET 3 CRGSS “ “
SECTI ONS STA. 0+000 TO STA. 0+075

“ 112 Cl111 MOVI NG ARMOR TARGET 3 CROSS “ “
SECTI ONS STA. 0+100 TO STA. 0+150

“ 113 Cl12 MOVI NG ARMOR TARGET 3 CROCSS “ “
SECTI ONS STA. 0+175 TO STA.
0+212. 98

“ 114 C113 MOVI NG ARMOR TARGET 3 CRGCSS “ “
SECTI ONS STA. 0+225 TO STA.
0+262. 51

“ 115 Cl14 MOVI NG ARMOR TARGET 3 CRGSS “ “
SECTI ONS STA. 0+275 TO STA. 0+300

“ 116 C115 MOVI NG ARMOR TARGET 3 CRGSS “ “
SECTI ONS STA. 0+325 TO STA. 0+350

“ 117 C116 MOVI NG | NFANTRY TARGET “ “
EMPLACENMENT

“ 118 C117 STATI ONARY ARMOR TARGET “ “
EMPLACENMENT

“ 119 C118 MOVI NG ARMOR TARGET “ “
EMPLACENMENT

“ 120 C119 MACH NE GUN BUNKER “ “

“ 121 C120 TRENCH “ “

“ 122 Cl121 1- AND 2- MAN STATI ONARY “ “

I NFANTRY TARGET EMPLACEMENT
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F-178-64-01 123 C122 3- MAN STATI ONARY | NFANTRY “ “
TARGET EMPLACEMENT
“ 124 C123 7- MAN STATI ONARY | NFANTRY “ “
TARGET EMPLACEMENT
“ 125 Cl124 POVNER CENTER “ “
“ 126 C125 TYPI CAL TRAI L CROSS SECTI ONS, “ “
TRAI L TURNAROUND PLAN & TYPI CAL
CUT I N LOESS
“ 127 C126 CULVERT DETAILS & EROCSI ON “ “
CONTROL METHODS
“ 128 C127 BARRI ER GATE “ “
ARCHI TECTURAL “ “
“ 129 A01 LARGE AFTER ACTI ON REVI EW “ “
BUI LDI NG FLOOR PLAN
“ 130 A02 LARGE AFTER ACTI ON REVI EW “ “
BUI LDI NG REFLECTED CEI LI NG PLAN
“ 131 A03 LARGE AFTER ACTI ON REVI EW “ “
BUI LDI NG ELEVATI ONS
“ 132 A04 MAI NTENANCE/ VEHI CLE STORAGE “ “
BUI LDI NG FLOOR PLAN
“ 133 A05 MAI NTENANCE/ VEHI CLE STORAGE “ “
BUI LDI NG REFLECTED CEI LI NG PLAN
“ 134 A06 MAI NTENANCE/ VEHI CLE STORAGE “ “
BUI LDI NG - BUI LDI NG ELEVATI ONS
“ 135 A07 RANGE CONTROL & GENERAL “ “
MAI NTENANCE FACI LI TY FLOOR PLAN
“ 136 A08 RANGE CONTROL & GENERAL “ “
MAI NTENANCE FACI LI TY REFLECTED
CEl LI NG PLAN
“ 137 A09 RANGE CONTROL & GENERAL “ “
MAI NTENANCE FACI LI TY BUI LDI NG
ELEVATI ONS
“ 138 A10 AMVO BREAKDOWN BUI LDI NG ( METAL “ “
BUI LDI NG CONSTRUCTI ON)
“ 139 All DUAL SEX LATRI NE ( MASONRY “ “
BUI LDI NG CONSTRUCTI ON)
“ 140 Al2 TYPI CAL MAT STORAGE BUI LDI NG “ “
“ 141 Al3 DOOR SCHEDULE AND DETAILS “ “
“ 142 Al4 STANDARD DETAI LS AND NOTES “ “

(METAL BUI LDI NG CONSTRUCTI ON)
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F-178-64-01 143 Al5 STANDARD DETAI LS AND NOTES “ “
(METAL BUI LDI NG CONSTRUCTI ON)
“ 144 Al6 ENLARGED FLOOR PLAN, “ “
ELEVATI ONS AND SECTI ON
“ 145 Al7 ENLARGED FLOOR PLAN AND “ “
ELEVATI ON/ SECTI ON
“ 146 A1l8 ROOM FI Nl SH AND W NDOW “ “
SCHEDULES
“ 147 Al9 M SCELLANEQUS DETAILS “ “
STRUCTURAL “ “
“ 148 S01 STRUCTURAL NOTES AND SCHEDULES “ “
“ 149 S02 STRUCTURAL NOTES AND SCHEDULES “ “
“ 150 S03 LARGE AFTER ACTI ON REVI EW “ “
BUI LDI NG FOUNDATI ON PLAN
“ 151 S04 MAI NTENANCE/ VEHI CLE STORAGE & “ “
AMMO BREAKDOWN BUI LDI NGS
FOUNDATI ON PLANS
“ 152 SO05 RANGE CONTROL & GENERAL “ “
MAI NTENANCE FACI LI TY FOUNDATI ON
PLAN
“ 153 S06 AMMO LOADI NG DOCK “ “
“ 154 S07 ARMOR TARGET RETAI NI NG WALLS “ “
“ 155 S08 TRENCH PLANS AND DETAI LS “ “
“ 156 S09 MACHI NE GUN/ OBSERVATI ON BUNKER “ “
“ 157 S10 FACADE SUPPORT ELEVATI ON AND “ “
DETAI LS
“ 158 S11 MAT STORAGE PLANS AND SECTI ONS “ “
“ 159 S12 MAT STORAGE SECTI ONS “ “
“ 160 S13 MAT STORAGE SECTI ONS AND “ “
DETAI LS
ELECTRI CAL “ “
“ 161 EO1 ELECTRI CAL LEGEND “ “
“ 162 EO02 LI GHTI NG FI XTURE DETAI LS “ “
“ 163 E0O3 PLAN AND PROFI LE — ELECTRI CAL “ “
PRI MARY
“ 164 E0O4 PLAN AND PROFI LE — ELECTRI CAL “ “
PRI MARY
“ 165 EO5 PLAN AND PROFI LE — ELECTRI CAL “ “

PRI MARY
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F-178-64-01 166 E0O6 PLAN AND PROFI LE — ELECTRI CAL “ “

PRI MARY

“ 167 E0O7 MPTR/ | PBC SUPPORT FACILITY - “ “
ELECTRI CAL SI TE PLAN

“ 168 E08 MPTR TARCET SI TE - ELECTRI CAL “ “
PLAN

“ 169 E09 MPTR/ | PBC TARCGET SI TE - “ “
ELECTRI CAL PLAN

“ 170 E10 MPTR/ | PBC TARGET SI TE - “ “
ELECTRI CAL PLAN

“ 171 E11 MPTR/ | PBC TARGET SI TE - “ “
ELECTRI CAL PLAN

“ 172 E12 MPTR/ | PBC TARGET SI TE - “ “
ELECTRI CAL PLAN

“ 173 E13 MPTR/ | PBC TARGET SI TE - “ “
ELECTRI CAL PLAN

“ 174 E14 LARGE AFTER ACTI ON REVI EW “ “
BUI LDI NG - LI GHTI NG PLAN

“ 175 E15 MAI NTENANCE/ VEHI CLE STORAGE “ “
BUI LDI NG - LI GHTI NG PLAN

“ 176 E16 CGENERAL MAI NTENANCE & CONTROL “ “
FACI LI TY - LIGHTI NG PLAN

“ 177 E17 LARGER AFTER ACTI ON REVI EW “ “
BUI LDI NG - POWER PLAN

“ 178 E18 MAI NTENANCE/ VEHI CLE STORAGE “ “
BUI LDI NG - POWER PLAN

“ 179 E19 GENERAL MAI NTENANCE & CONTROL “ “
FACI LI TY - POAER PLAN

“ 180 E20 LATRINE "A" - LI GHTI NG AND “ “
PONER PLANS

“ 181 E21 LATRINE "B" - LI GHTI NG AND “ “
PONER PLANS

“ 182 E22 AMMO BREAKDOWN BUI LDI NG - “ “
LI GHTI NG AND POVWER PLANS

“ 183 E23 PONER ONE- LI NE DI ACRAM “ “

“ 184 E24 PONER ONE- LI NE DI ACRAM “ “

“ 185 E25 ELECTRI CAL POLE DETAILS “ “

“ 186 E26 ELECTRI CAL POLE DETAILS “ “

“ 187 E27 ELECTRI CAL POLE DETAILS “ “

“ 188 E28 MPTR AND | PBC TARGET DETAILS “ “
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F-178-64-01 189 E29 TARGET DETAI LS AND ENLARGED “ “
PLAN
“ 190 E30 MPTR/ | PBC TARGET SI TE - DATA “ “
CABLI NG PLAN
“ 191 E31 MPTR/ | PBC TARGET SI TE - DATA “ “
CABLI NG PLAN
“ 192 E32 MPTR/ | PBC TARGET SI TE - DATA “ “
CABLI NG PLAN
“ 193 E33 MPTR/ | PBC TARGET SI TE - DATA “ “
CABLI NG PLAN
“ 194 E34 TELECOVMUNI CATI ONS DI AGRAMS “ “
AND DETAI LS
“ 195 E35 UNDERGROUND CABLE AND “ “
CAMERA/ MARKER DETAI LS
“ 196 E36 PANEL SCHEDULES “ “
“ 197 E37 PANEL SCHEDULES “ “
“ 198 E38 PANEL SCHEDULES - RANGES “ “
“ 199 E39 PANEL SCHEDULES - RANGES “ “
MECHANI CAL “ “
“ 200 M)1 GENERAL NOTES, MECHANI CAL “ “
LEGEND, EQUI PMENT SCHEDULE
“ 201 M)2 MECHANI CAL PLAN - LARGE AAR “ “
BUI LDI NG
“ 202 MD3 MECHANI CAL PLAN - MAIN VEHI CLE “ “
STORAGE BUI LDI NG
“ 203 M4 MECHANI CAL PLAN - GENERAL MAI N “ “
BUI LDI NG
“ 204 M)5 MECHANI CAL PLAN - AMVO “ “
BREAKDOMWN & LATRI NE BLDGS.
“ 205 MD6 SEQUENCE OF OPERATI ON AND “ “
SCHEDULE
“ 206 M)7 MECHANI CAL DETAI LS “ “
“ 207 M)8 Al R HANDLER DETAI LS “ “
“ 208 MD9 SEQUENCE OF OPERATI ON & “ “
SCHEDULE FOR AAR
“ 209 MLO SEQUENCE OF OPERATI ON & “ “
SCHEDULE FOR MAI NT. VEH. STOR
“ 210 ML1 SEQUENCE OF OPERATI ON & “ “

SCHEDULE FOR G M
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SCR-6 NOT USED
SCR-7 CERTI FI CATES OF COWVPLI ANCE

Any certificates required for denonstrating proof of conpliance of naterials
with specification requirenments shall be executed in 3 copies. Each
certificate shall be signed by an official authorized to certify in behalf of
t he manufacturing conmpany and shall contain the name and address of the
Contractor, the project name and | ocation, and the quantity and date or dates
of shipnment or delivery to which the certificates apply. Copies of

| aboratory test reports submtted with certificates shall contain the nane
and address of the testing |aboratory and the date or dates of the tests to
which the report applies. Certification shall not be construed as relieving
the Contractor from furnishing satisfactory material, if, after tests are
performed on sel ected sanples, the material is found not to neet the specific
requi renents.

SCR-8 SUBM TTALS: (ER 415-1-10, 30 May 1995)

Wthin 30 days after receipt of Notice to Proceed, the Contractor shal
conplete and submit to the Contracting Oficer, in triplicate, submtta

regi ster ENG Form 4288 listing all submittals and dates. |In addition to
those itens |isted on ENG Form 4288, the Contractor shall furnish subnmittals
for any deviation fromthe plans or specifications. The schedul ed need dates
nmust be recorded on the docunent for each item for control purposes. In
preparing the docunent, adequate time (mni mum of 30 days) shall be allowed
for review and, only when stipul ated, approval and possible resubmttal
Schedul i ng shall be coordinated with the approved progress schedule. The
Contractor’s Quality Control representative shall review the listing at |east
every 30 days and take appropriate action to maintain an effective system
Copi es of updated or corrected listing shall be subnitted to the Contracting
O ficer at least every 60 days in the quantity specified. Paynment will not
be made for any material or equi pnment that does not conply with contract
requi renents.

Section 01330 includes an ENG Form 4288 |isting technical itens the
Contractor shall submit to the Contracting Officer, as indicated in the
contract requirenents.

SCR-9 | DENTI FI CATI ON OF GOVERNMENT- FURNI SHED PROPERTY ( APR 1984)
FAR 52.245-3):

AM #3...(a) The Governnment will furnish to the Contractor the property identified
in the Schedule to be incorporated or installed into the work or used
in performing the contract. The governnent furnished property is
currently onsite and the Contractor shall verify its quantity and
condi ti on and acknow edge receipt in witing to the Contracting
Officer. The Contractor shall also report in witing to the
Contracting Oficer within 24 hours of delivery any danage to or
shortage of the property as received. All such property shall be
installed or incorporated into the work at the expense of the
Contractor, unless otherwi se indicated in this contract....AM #3

(b) Each item of property to be furnished under this clause shall be
identified in the Schedule by quantity, item and description
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(1) Bailey Bridge
SCR-10 FORT WAI NVRI GHT PHYSI CAL DATA: (APR 1984)

Data and information furnished or referred to bel ow are furnished for the
Contractor's informati on. The Government shall not be responsible for any
interpretation of or conclusion drawmm fromthe data or information by the
Contractor.

(a) The indications of physical conditions on the drawings and in the
specifications are the result of site investigation

(b) Location: Fort Wainwight is |ocated adjacent to, and southeast of
Fai r banks, Al aska.

(c) Transportation:

(1) Water: Commercial cargo service is available from Wst Coast port
cities of the mainland states to the Al aska ports of Anchorage,
Val dez, Whittier and Seward.

(2) Truck: Truck service is available to Fairbanks fromthe port cities
of Anchorage, Valdez, and Seward, Al aska, and fromthe 48
contiguous states over the Al aska H ghway.

(3) Railroad: The Alaska Railroad offers freight service fromthe 48
contiguous states and Canada via rail barge and trainship through
Whittier, and from Seward, to Anchorage and Fai rbanks. In
addition to the freight service, schedul ed passenger service and
express service between Anchorage and Fai rbanks, and passenger
servi ce between Anchorage and Whittier are also avail abl e.
Fai r banks (including Eielson AFB and Ft. Wainwight) is the
northern term nus, and Seward and Wiittier are the southern
term nal s of the Al aska Railroad.

(4) Air: Conmmercial airlines operate to Fairbanks, Al aska.

(d) Communi cations: Tel ephone conmuni cati ons and services for the
Contractor's use are the responsibility of the Contractor. The
Contractor shall make all arrangenents and paynent for telephone
service. Contact Al aska Conmuni cati ons Systens, 1-800-478-3081. The
Gover nment does not guarantee the adequacy or efficiency of the service
or the nunber of telephones that can be assigned to the Contractor.

(e) Weather Data: A Clinmatological Summary for Fort Wainwight is attached
to the end of this section.

SCR- 11 AVAI LABI LI TY AND USE OF UTILITY SERVICES: (APR 1984) (FAR 52.236-14)

(a) The CGovernnent shall meke all reasonably required anounts of utilities
available to the Contractor from existing outlets and supplies, as
specified in the contract. Unl ess otherw se provided in the contract,

t he anobunt of each utility service consunmed shall be charged to or paid
for by the Contractor at prevailing rates charged to the Governnent or,
where the utility is produced by the Governnent, at reasonable rates
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deternmined by the Contracting O ficer. The Contractor shall carefully
conserve any utilities furnished w thout charge.

(b) The Contractor, at its expense and in a workmanli ke manner
satisfactory to the Contracting O ficer, shall install and naintain al
necessary tenporary connections and distribution lines, and all neters
required to neasure the amobunt of each utility used for the purpose of
determ ning charges. Before final acceptance of the work by the
Governnent, the Contractor shall renmove all the tenporary connections,
distribution lines, neters, and associ ated paraphernali a.

SCR-12 | DENTI FI CATI ON OF EMPLOYEES AND M LI TARY REGULATI ONS:

(a) The Contractor shall be responsible for conpliance with all regul ations
and orders of the Commanding Officer of the Mlitary Installation,
respecting identification of enployees, novenents on installation
parking, truck entry, and all other mlitary regul ations, which may
af fect the work.

(b) The work under this contract is to be performed at an operating
Mlitary Installation with consequent restrictions on entry and
novenment of non-military personnel and equi pnent.

SCR-13 | NSURANCE — WORK ON A GOVERNMENT | NSTALLATI ON:  (JAN 1997) (FAR
52.228- 5)

(a) The Contractor shall, at its own expense, provide and maintain during
the entire performance of this contract, at |east the follow ng kinds
and m ni mum anmounts of insurance:

(1) Workman's Conpensation and Enpl oyers' Liability Insurance:
$100, 000. 00.

(2) Ceneral Liability Insurance: A Bodily Injury, Conprehensive
pol i cy which provides $500, 000. 00 per occurrence.

(3) Automobile Liability Insurance: A conprehensive policy which
provi des $200, 000. 00 per person and $500, 000. 00 per occurrence
for bodily injury and $20, 000. 00 per occurrence for property
damage, covering the operation of its autompbiles used in
connection with the performance of the contract.

(4) Aircraft Public and Passenger Liability Insurance: \Where
aircraft are used in connection with the perfornmance of the
contract; $200, 000.00 per person, $500, 000.00 per occurrence for
bodily injury, other than passenger liability, and $200, 000. 00
per occurrence for property damage; $200, 000.00 per person for
passenger liability bodily injury aggregate equal to the tota
nunber of seats or nunber of passengers, whichever is greater

(5) Vessel Collision Liability and Protection and Indemity Liability
I nsurance: \Where vessels are used in connection with the
performance of the contract.
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(b)

(¢)

Bef ore comrenci ng the work under this contract, the Contractor shal
notify the Contracting Officer in witing that the required insurance
has been obtained. The policies evidencing required insurance shal
contai n an endorsenent to the effect that any cancellation or any

mat eri al change adversely affecting the Governnent's interest shall not
be effective (1) for such period as the laws of the State in which this
contract is to be perforned prescribe, or (2) until 30 days after the

i nsurer or the Contractor gives witten notice to the Contracting

O ficer, whichever period is |onger.

The Contractor shall insert the substance of this clause, including
this paragraph (c), in subcontracts under this contract that require
work on a Covernnent installation and shall require subcontractors to
provi de and maintain the insurance required above. The Contractor
shall maintain a copy of all subcontractors' proofs of required

i nsurance, and shall nake copies available to the Contracting O ficer
upon request.

SCR-14 SPECI AL SAFETY REQUI REMENTS

The Safety and Heal th Requirenents Manual referenced in paragraph Accident
Prevention of the Contract Cl auses is anended as indicated bel ow. Copies of
the manual can be ordered fromthe Superintendent of Documents, Governnent
Printing O fice, Washington DC, phone 202-512-1800, FAX 202-512-2250.

(a)
(b)

(¢)

(d)

Not used
Par agraph 05. A. 01: Add new paragraph 05. A 01 d.

d. Enployers shall make reasonable efforts to accommpdate enpl oyees
with religious beliefs that may conflict with PPE requirenents.
However, when reasonable efforts to acconmpdate the enpl oyee’'s
religious beliefs do not provide the necessary safe working
envi ronnent (w thout PPE), then the enployer shall require the
enpl oyee to use the appropriate PPE or the enployee will not be
allowed to work in the area where he/she will be exposed to a hazard
requiring such protection

Par agraph 16.C. Add new paragraphs 16.C. 21 and 16. C. 22.

(1) 16.C.21. During personnel handling operations, |oad and boom
hoi st drum brakes, swi ng brakes, and | ocking devices such as
paw s or dogs shall be engaged when the occupied platformis in a
stationary working position.

(2) 16.C.22. During personnel handling operations, the |oad hoi st
drum shall have a system or device on the power train other than
the | oad hoi st brake, which regulates the lowering rate of speed
of the hoist mechanism (controlled |load |owering). Free fall is
prohi bi t ed.

Paragraph 21. A 15: Add new paragraph 21. A 15 d.

d. Standard guardrails shall be installed on all internediate floors
and roofs, including flat roof areas nmore than 1.8 neters above
adj acent areas, during construction or rehabilitation of the
bui l di ngs. The use of safety nets and safety belts with |ife lines
may be substituted on pitched roofs.
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SCR-15 NOT USED
SCR-16 LAYOUT OF WORK: (APR 1984) (FAR 52.236-17)

The Contractor shall lay out its work from Government established base |ines
and bench marks indicated on the draw ngs, and shall be responsible for al
measurenents in connection with the layout. The Contractor shall furnish, at
its own expense, all stakes, tenplates, platforms, equipnment, tools,
materials, and | abor required to lay out any part of the work. The
Contractor shall be responsible for executing the work to the |ines and
grades that may be established or indicated by the Contracting Oficer. The
Contractor shall also be responsible for maintaining and preserving al
stakes and other marks established by the Contracting O ficer unti

aut horized to renove them If such marks are destroyed by the Contractor or
through its negligence before their renoval is authorized, the Contracting
O ficer may replace them and deduct the expense of the replacenment from any
amounts due or to becone due the Contractor

SCR-17 QUANTITY SURVEYS: (APR 1984) (FAR 52.236-16)

(a) Quantity surveys shall be conducted, and the data derived fromthese
surveys shall be used in conputing the quantities of work perfornmed and
t he actual construction conpleted and in place.

(b) The Contractor shall conduct the original and final surveys and surveys
for any periods for which progress paynents are requested. All these
surveys shall be conducted under the direction of a representative of
the Contracting Oficer, unless the Contracting O ficer waives this
requirenent in a specific instance. The Government will make such
conput ations as are necessary to determine the quantities of work
performed or finally in place. The Contractor shall make the
conmput ati ons based on the surveys for any periods for which progress
payments are requested.

(c) Promptly upon conpleting a survey, the Contractor shall furnish the
originals of all field notes and all other records relating to the
survey or to the layout of the work to the Contracting O ficer, who
shall use them as necessary to determine the amobunt of progress
paynments. The Contractor shall retain copies of all such nmateria
furnished to the Contracting O ficer.

SCR- 18 THRU SCR-24 NOT USED
SCR-25 COVMUNI CATI ON SECURI TY:

Al'l conmuni cati ons with DOD organi zati ons are subject to COMSEC revi ew.
Contractor personnel shall be aware that tel ecommunications networks are
continually subject to intercept by unfriendly intelligence organizations.
The DOD has aut horized the mlitary departnments to conduct COMSEC nonitoring
and recording of tel ephone calls originating fromor termnating at DOD
organi zations. Therefore, civilian Contractor personnel are advised that any
time they place a call to or receive a call from Al aska District offices or
Resi dent Engi neer offices located on military installations, they are subject
to COMSEC procedures. The Contractor will assunme the responsibility for
ensuring wi de and frequent dissem nation of the above information to al

enpl oyees dealing with official DOD information.
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SCR-26 THRU SCR-28 NOT USED

SCR-29 EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE: (1999 JUNE HQ
USACE) ( EFARS 52. 231-5000)

(a) This statenent shall becone operative only for negotiated contracts
where cost or pricing data is requested, and for nodifications to
seal ed bid or negotiated contracts where cost or pricing is requested.
This clause does not apply to term nations. See 52.231-5001, Basis for
settl enent of proposals, and FAR Part 49.

(b) Al owabl e cost for construction and marine plant and equi pnent in sound
wor kabl e condition owned or controlled and furnished by a Contractor or
subcontractor at any tier shall be based on actual cost data for each
pi ece of equi prment or groups of simlar serial and series for which the
Governnent can determ ne both ownership and operating costs fromthe
Contractor’s accounting records. Wen both ownership and operating
costs cannot be determ ned for any piece of equipnent or groups of
simlar serial or series equipnment fromthe Contractor’s accounting
records, costs for that equipnment shall be based upon the applicable
provisions of EP 1110-1-8, Construction Equi pment Owanership and
Operating Expense Schedul e, Region I X. Wrking conditions shall be
consi dered to be average for determ ning equipnent rates using the
schedul e unl ess specified otherwise by the Contracting O ficer. For
equi pment not included in the schedule, rates for conparabl e pieces of
equi pnment may be used or a rate nay be devel oped using the formula
provided in the schedule. For forward pricing, the schedule in effect
at the tine of negotiations shall apply. For retroactive pricing, the
schedule in effect at the tinme the work was performed shall apply.

(I'ndi vidual copies of the regional schedules are available fromthe
Superint endent of Docunents, U.S. Government Printing Ofice,

Washi ngton, D.C. 20402. Any schedule can be ordered by tel ephoning
(202) 512-1800. The cost is $26.00 each. Vol. 9 is stock no. 008-022-
00292-8.)

(c) Equipnment rental costs are allowabl e, subject to the provisions of FAR
31.105(d)(ii) and FAR 31.205-36. Rates for equipnent rented from an

organi zati on under common control, |ease-purchase arrangenents, and
sal e-| easeback arrangenents, will be determ ned using the schedul e,
except that actual rates will be used for equi pnent |eased from an

organi zati on under common control that has an established practice of
| easing the same or simlar equipment to unaffiliated |essees.

(d) When actual equi pment costs are proposed and the total anmount of the
pricing action exceeds the small purchase threshold, the Contracting
O ficer shall request the Contractor to submit either certified cost or
pricing data, or partial/limted data, as appropriate. The data shal
be submitted on Standard Form 1411, Contract Pricing Proposal Cover
Sheet .

SCR-30 THRU SCR-31 NOT USED
SCR- 32 PRESERVATI ON OF HI STORI CAL, ARCHEOLOG CAL AND CULTURAL RESOURCES:
(a) Known historical, archeol ogical and cultural resources within the

Contractor’s work area are designated on the contract drawi ngs. The
Contractor shall install protection for these resources as shown on the

00800- 17



PLATOON BATTLE COURSE YTAOO1
DACA85- 03- B- 0004, AMENDMENT #R0003

(

SCR-

drawi ngs and shall be responsible for their preservation during the
contract.

b) If, during construction activities, the Contractor observes itens
that m ght have historical or archeol ogical value, such observations
shall be reported imediately to the Contracting Oficer so that the
appropriate authorities may be notified and a determ nation can be
made as to their significance and what, if any, special disposition of
the finds should be made. The Contractor shall cease all activities
that may result in the destruction of these resources and shall prevent
its enpl oyees fromtrespassing on, renoving, or otherw se damagi ng such
resources.

33 THRU SCR-35 NOT USED

SCR-36 TI ME EXTENSI ONS FOR UNUSUALLY SEVERE WEATHER: (ER 415-1-15, 31 Cct

(a)

(b)

(c)

1989)

Thi s provision specifies the procedure for determ nation of tine
extensions for unusually severe weather in accordance with the Contract
Clause entitled “DEFAULT (FI XED PRI CE CONSTRUCTION)”. In order for the
Contracting Officer to award a tine extension under this clause, the
follow ng conditions nust be satisfied:

(1) The weather experienced at the project site during the contract
period nust be found to be unusually severe; that is, nore severe
than the adverse weather anticipated for the project |ocation
during any given nonth.

(2) The unusually severe weather nust actually cause a delay to the
conpletion of the project. The delay nmust be beyond the contro
and wi thout the fault or negligence of the Contractor

The foll owi ng schedul e of nmonthly antici pated adverse weat her delays is
based on National Oceanic and At nospheric Adm nistration (NOAA) or
simlar data for the project location and will constitute the base line
for nonthly weather tinme evaluations. The Contractor’s progress
schedul e must reflect these anticipated adverse weat her delays in al
weat her dependent activities.

Mont hly Anticipated Adverse Weat her Delay Work Days Based on a 5-Day Work
Week

JAN FEB MAR APR MAY JUN JUL AUG  SEP oCT NOV DEC
22 20 21 0 0 1 1 1 0 10 21 22

Upon acknow edgenent of the Notice to Proceed and conti nuing throughout
the contract, the Contractor shall record on the daily CQC report, the
occurrence of adverse weather and the resultant inpact to normally
schedul ed work. Actual adverse weat her del ays days nust prevent work
on critical activities for 50 percent or nore of the Contractor’s
schedul ed work day. The nunber of actual adverse weather days shal

i ncl ude days inpacted by actual adverse weather (even if adverse

weat her occurred in previous nonth), be cal cul ated chronologically from
the first to the last day in each nonth, and be recorded as full days.
If the nunmber of actual adverse weather days exceeds the nunber of days
antici pated in Paragraph 2, above, the Contracting O ficer will convert
any qualifying delays to cal endar days, giving full consideration for
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equi valent fair weather work days, and issue a nodification in
accordance with the Contract Cl ause entitled “DEFAULT (FI XED- PRI CE
CONSTRUCTI ON) " .

SCR-37 NON DOMESTI C CONSTRUCTI ON MATERI ALS:  (OCT 1966) (FAR 25.202(a)(3))

The requirenments of the clause of this contract entitled “Buy Anerican Act—
Construction Materials” do not apply to wire reinforced glass. (DEV.)

SCR-38 YEAR 2000 COMPLI ANCE: (OCT 1997) (FAR 39.106)

In accordance with FAR 39.106, the Contractor shall ensure that with respect
to any design, construction, goods, or services under this contract as wel
as any subsequent task/delivery orders issued under this contract (if
applicable), all information technol ogy contained therein shall be Year 2000
conpliant. Specifically, the Contractor shall

(a) Perform mmintain, and provide an inventory of all mmjor conponents to
i nclude structures, equipnent, itens, parts, and furnishings under this
contract and each task/delivery order which may be affected by the Year
2000 conpliance requirenent.

(b) Indicate whether each conponent is currently Year 2000 conpliant or
requires an upgrade for conpliance prior to Government acceptance.

SCR-39 THRU SCR-44 NOT USED

SCR-45 SAFETY AND HEALTH REQUI REMENTS MANUAL, EM 385-1-1, U. S. ARMY CORPS OF
ENG NEERS:

EM 385-1-1 and its changes are available at http://ww. hg. usace.arnmy.m| (at
the HQ honepage, select Safety and Cccupational Health).

The Contractor shall be responsible for conplying with the current edition
and all changes posted on the web (see web address above) as of the effective
date of this solicitation and shall comply with the version in effect on the
contract award date. This EM 385-1-1 shall remain in effect throughout the
life of the contract.

SCR-46 THRU SCR-114 NOT USED

ATTACHVENT:  CLI MATOLOG CAL SUMVARY
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MEANS AND EXTREMES FOR PERIOD OF RECORD

CLIMATOLOGICAL SUMMARY

FT. WAINWRIGHT (Period of record exceeds 25 years)

Mean Anmal 25.9° F
Highest Recorded . 95.0° F
o ,
-é Lowest Recorded _ -62.0° F
d ’ )
§‘ Maximum Freezing Index ' 6464 degree days (1950-51)
1=} . .
&| Meximm Thawing Index 3568 degree days (1953)
Mean Annual : 12.67"
Mean Annual Snowfall ' 41.8"
g aximum Monthly 4.31" July 1948
P Maximuin Monthly Mean ‘ 2.27" Aug
3 aximum Rainfall During 24 hr Period  2.33" Aug
i aximim Sriowfall During 24 hr Period 15.5" Jan
"§ aximun Monthly Snowfall , 27.7" Dec 1955
Mean Hourly Speed A ‘ 4.6 mph
|Prevailing Direction | ENE 7.27% (éalm 32%)
_ E humm_ Velocity ' 61 mph
= ‘ :
: Direotion Maximum Velooity _ SW
2 § Clear . 72
% Slpartly clouay %0
a
Preoipitation 0,01 inch or more 101
-]
b - :
& Snow, Sleet, or Hail 1.0 inch or more 19
Gt .
: Heavy Fog 0 - 3/4 mile visibility for 3/4% of the time
E Thurder storms ‘ 5
- :
g D«"?: 70 46
H BT
f IS 32 157
§= |5 20 - . 229
g g
Py
g < Zero ' 123
NPA Form 3

AUG 1958 ~
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SECTI ON 01271

MEASUREMENT, PAYMENT, AND CONTRACT COST BREAKDOWN

PART 1 GENERAL
1.1 VEASUREMENT
1.1.1 Lunp Sum
Each [unp sumitemw || be neasured for payment as a conplete item

AM #3...1.1.2 Each. .. AM #3

AM #3...Each item shall be neasured by count, conplete....AM #3

1.2 PAYNMENT

Paynment will be nmade at the contract unit price. The price for each item
shal |l constitute full conpensation for furnishing all |abor, equipnent, and
materials, and performng all operations necessary to construct and
conplete the work in accordance with the specifications and draw ngs.
Paynment shall be considered as full conpensation, notw thstanding that

m nor features of the work to conplete the item may not be nentioned.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTI ON
3.1 CONTRACT COST BREAKDOWN

The Contractor shall furnish within 30 days after the date of Notice to
Proceed, and prior to the subm ssion of its first partial paynent estinate,
a breakdown of its lunp-sumpay itemor itens which will be reviewed by the
Contracting O ficer as to propriety of distribution of the total cost to
the vari ous accounts. Any unbal anced itens as between early and | ate
paynment itens or other discrepancies will be revised by the Contracting
Oficer to agree with a reasonable cost of the work included in the various
itenms. This contract cost breakdown will then be utilized as the basis for
progress paynents to the Contractor

-- End of Section --
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SECTION TABLE OF CONTENTS
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STORM WATER POLLUTION PREVENTION MEASURES

PART 1 GENERAL

REFERENCES

GENERAL
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EROSION AND SEDIMENT CONTROLS

.1 Stabilization Practices

1.1 Unsuitable Conditions

.1.2 No Activity for Less Than 21 Days
Structural Practices

.2.1 Silt Fences

.2.2 Diversion Dikes

.4.2.3 Other Structural Practices

AM#3... 1.5 NATIONAL POLLUTION DISCHARGE ELIMINATION SYSTEM(NPDES) ...AM#3
PART 2  PRODUCTS

[
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[
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B RN D

COMPONENTS FOR SILT FENCES

.1 Filter Fabric

2 Silt Fence Stakes and Posts

.3 Mill Certificate or Affidavit

4 Identification Storage and Handling

PN N
R

PART 3 EXECUTION

3.1 INSTALLATION OF SILT FENCES
3.2 MAINTENANCE

3.2.1 Silt Fence Maintenance
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3.3 INSPECTIONS
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SECTION 013562

STORM WATER POLLUTION PREVENTION MEASURES

PART 1 GENERAL
1.1 REFERENCES
The publications listed below form a part of this specification to the

extent referenced. The publications are referred to in the text by
basic designation only.

AR R AN T 4

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 4439 (1997) Standard Terminology for
Geosynthetics
ASTM D 4491 (1996) Water Permeability of Geotextiles
by Permittivity
ASTM D 4533 (1991; R 1996) Trapezoid Tearing Strength
of Geotextiles
ASTM D 4632 (1991; R 1996)) Grab Breaking Load and ;
Elongation of Geotextiles §
ASTM D 4751 (1995) Determining Apparent Opening Size
of a Geotextile
ASTM D 4873 (1995) Identification, Storage, and
Handling of Geosynthetic Rolls
Alaska Department ALASKA STORM WATER POLLUTION PREVENTION
of Transportation PLAN GUIDE

and Public Facilities

1.2 GENERAL

The Contractor shall implement the storm water pollution prevention
measures specified in this section in a manner which will meet the
requirements of Section 01355A ENVIRONMENTAL PROTECTION, and the
requirements of the National Pollution Discharge Elimination System
(NPDES) permit attached to that Section.

1.3 SUBMITTALS

Government approval is required for submittals with a "G" designation; i
submittals not having a "G" designation are for information only. When ‘
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall
be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates .
AM#3. .. SD-05 Design Data , v

Storm Water Polution Prevention Plan (SWPPP); G
Notice of Intent for Storm Water Discharge (NOI); G
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1.

Description of the Project; G
Notice of Termination of Coverage (NOT); G ., .AM#3
Mill Certificate or Affidavit

Certificate attesting that the Contractor hds met all
specified requirements.

4 EROSION AND SEDIMENT CONTROLS

The controls and measures required by the Contractor are described below.

4.1 Stabilization Practices

The stabilization practices to be implemented shall include temporary
seeding, mulching, geotextiles, preservation of mature vegetation, etc.
on his daily CQC Report, the Contractor shall record the dates when the
major grading activities occur, (e.g., clearing and grubbing,
excavation, embankment, and grading); when construction activities
temporarily or permanently cease on a portion of the site; and when
stabilization practices are initiated. Except as provided in paragraphs
UNSUITABLE CONDITIONS and NO ACTIVITY FOR LESS THAN 21 DAYS,
stabilization practices shall be initiated as ,soon as practicable, but
no more than 14 days, -in any portion of the site where construction
activities have temporarily or permanently ceased.

.4.1.1 Unsuitable Conditions

Where the initiation of stabilization measures by the fourteenth day
after construction activity temporarily or permanently ceases is
precluded by unsuitable conditions caused by the weather, stabilization
practices shall be initiated as soon as practicable after conditions
become suitable.

.4.1.2 No Activity for Less Than 21 Days

Where construction activity will resume on a portion of the site within
21 days from when activities ceased (e.g., the total time period that
construction activity is temporarily ceased is less than 21 days), then
stabilization practices do not have to be initiated on that portion of
the site by the fourteenth day after construction activity temporarily
ceased.

4.2 Structural Practices

Structural practices shall be implemented to divert flows from exposed
soils, temporarily store flows, or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Structural
practices shall be implemented in a timely manner during the
construction process to minimize erosion and sediment runoff.
Structural practices shall include the following devices. Typical
Location and details of installation and construction are shown on the
drawings.

.4.2.1 Silt Fences

The Contractor shall provide silt fences as a temporary structural
practice to minimize erosion and sediment runoff. Silt fences shall be
properly installed to effectively retain sediment immediately after
completing each phase of work where erosion would occur in the form of
sheet and rill erosion (e.g. clearing and grubbing, excavation,
embankment, and grading). Silt fences shall be installed in the
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locations indicated on the drawings. Final removal of silt fence
barriers shall be upon approval by the Contracting Officer.

1.4.2.2 Diversion Dikes

Diversion dikes shall have a maximum channel slope of 2 percent and
shall be adequately compacted to prevent failure. The minimum height
measured from the top of the dike to the bottom of the channel shall be

0.5 m. The minimum base width shall be 1.8 m and the minimum top width
shall be 0.6 m.

The Contractor shall ensure that the diversion dikes are not damaged

by construction operations or traffic. Diversion dikes shall be located
as required.

1.4.2.3 Other Structural Practices

The following structures may also be utilized to help divert flows from
exposed surfaces.

a. Transverse Levees - To divert surface flow from graded surfaces.
b. Let-Down Structures - Used to drop flow down a slope.

c. Ditch Checks - Constructed from any one or a combination of the
following; straw, logs, rocks, slash, filter cloth, free draining
material, rip rap, or chipped timber and brush. Used in channels
for velocity and/or sediment control.

d. Rock Aprons - Fan-shaped rock structure placed on a slope to
drop and spread flow.

e. Mulch - Local timber and brush may be chipped and used as mulch
in erosion-prone areas.

AM#3. ..
1.5 NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES)

Work shall comply with EPA NPDES General Permit. Reference website at
hitp://cfpub.epa.gov/mpdes/stormwater/cgp.cfm for permit, required forms, and
guidance documents

1.5.1 Storm Water Pollution Prevention Plan (SWPPP) Storm Water Pollution
Prevention Plan (SWPPP) in accordance with the Environmental Protection
Agency's NPDES General Permits for Storm Water Discharge from Construction
Activities published in the Federal Register July 1, 2003, pages 39087 - 39091.
The Contractor is also responsible for compliance with any updates and changes
to this permit. The Contracting Officer will retain authority assigned therein to the
State. The SWPP shall be submitted to the Contracting Officer for review and
approval.

1.5.2 Notice of Intent for Storm Water Discharge (NOI) The Contractor shall complete
EPA Form 3510-9, Notice of Intent for Storm Water Discharges Associated with
Construction Activity Under a NPDES General Permit, in accordance with EPA
instructions and requirements. The contractor shall be responsible for determiping
the proper coordinates to use on Form 3510-9 and entering those coordinates in
the right format. The Contractor shall complete the form, and submit it, along
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with the SWPPP, a one page description of the project, a copy of the Civil
Drawings, and prepaid mailing envelopes for the whole package, one addressed to
the NPDES Program Director and the other addressed to the Alaska Department
of Environmental Conservation, to the Contracting Officer for review

1.5.3  Fding-Upon receipt of satisfactory submittal from the Contractor, the Resident
Engineer will promptly complete a separate 3510-9, for the Government, and
forward both the Contractor-prepared and Resident Engineer-prepared forms to
the NPDES Program Director. In accordance with applicable requirements, no
onsite work shall be performed until two days after the documents have been post
marked, notwithstanding any other provisions of the contract. The Government
will forward copies of both Form 3510-9's, along with the SWPPP, the one-page
project description, and civil drawings to the Alaska Department of
Environmental Conservation (ADEC) in accordance with State of Alaska
regulations. The Contractor shall pay all fees required for review in accordance
with 18 AAC 72.

1.5.4 Notice of Termination of Coverage (NOT) Upon completion of work at the
project site, the Contractor shall prepare EPA Form 3510-13, Notice of
Termination of Coverage Under the NPDES General Permit for Storm Water
Discharges Associated with Industrial Activity, in accordance with the regulations
stated on the form. The completed form and prepaid mailing envelopes shall be
submitted to the Contracting Officer within 10 days after the earliest date that
final site conditions meet filing requirements. The Resident Engineer will
promptly complete a separate 3510-13 for the Government. The Government will
forward both forms to the NPDES Program Director. AM#3

PART 2 PRODUCTS

1 COMPONENTS FOR SILT FENCES

.1.1 Filter Fabric

The geotextile shall comply with the requirements of ASTM D 4439, and
shall consist of polymeric filaments which are formed into a stable
network such that filaments retain their relative positions. The
filament shall consist of a long-chain synthetic polymer composed of at
least 85 percent by weight of ester, propylene, or amide, and shall
contain stabilizers and/or inhibitors added to the base plastic to make
the filaments resistance to deterioration due to ultraviolet and heat
exposure. Synthetic filter fabric shall contain ultraviolet ray
inhibitors and stabilizers to provide a minimum of six months of
expected usable construction life at a temperature range ofl—18 to 49
degrees C. The filter fabric shall meet the following requirements:

FILTER FABRIC FOR SILT SCREEN FENCE

PHYSICAL PROPERTY TEST PROCEDURE STRENGTH REQUIREMENT
Grab Tensile ASTM D 4632 445 N min.
Elongation (%) 30 % max.
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FILTER FABRIC FOR SILT SCREEN FENCE

PHYSICAL PROPERTY TEST PROCEDURE STRENGTH REQUIREMENT
Trapezoid Tear ASTM D 4533 245 N min.
Permittivity ASTM D 4491 0.2 sec-1

A0S (U.S. std Sieve) ASTM D 4751 20-100

2.1.2 Silt Fence Stakes and Posts

The Contractor may use either wooden stakes or steel posts for fence
construction. Wooden stakes utilized for silt fence construction, shall
have a minimum cross section of 50 mm by 50 mm when oak is used and 100
mm by 100 mm when pine is used, and shall have a minimum length of 1.5 m.

Steel posts (standard "U" or "T" section) utilized for silt fence
construction, shall have a minimum mass of 1.98 kg per linear meter and
a minimum length of 1.5 m.

2.1.3 Mill Certificate or Affidavit

A mill certificate or affidavit shall be provided attesting that the
fabric and factory seams meet chemical, physical, and manufacturing
requirements specified above. The mill certificate or affidavit shall
specify the actual Minimum Average Roll Values and shall identify the
fabric supplied by roll identification numbers. The Contractor shall
submit a mill certificate or affidavit signed by a legally authorized
official from the company manufacturing the filter fabric.

2.1.4 Identification Storage and Handling

Filter fabric shall be identified, stored and handled in accordance with
ASTM D 4873.

PART 3 EXECUTION
3.1 INSTALLATION OF SILT FENCES

Silt fences shall extend a minimum of 400 mm above the ground surface
and shall not exceed 860 mm above the ground surface. Filter fabric
shall be from a continuous roll cut to the length of the barrier to
avoid the use of joints. When joints are unavoidable, filter fabric
shall be spliced together at a support post, with a minimum 150 mm
overlap, and securely sealed. A trench shall be excavated approximately
100 mm wide and 100 mm deep on the upslope side of the location of the
silt fence. The 100 mm by 100 mm trench shall be backfilled and the
soil compacted over the filter fabric. Silt fences shall be removed
upon approval by the Contracting Officer.

3.2 MAINTENANCE

The Contractor shall maintain the temporary and permanent vegetation,
erosion and sediment control measures, and other protective measures in
good and effective operating condition by performing routine inspections
to determine condition and effectiveness, by restoration of destroyed
vegetative cover, and by repair of erosion and sediment control measures
and other protective measures. The following procedures shall be
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followed to maintain the protective measures.

.2.1 Silt Fence Maintenance

Silt fences shall be inspected in accordance with paragraph INSPECTIONS.
Any required repairs shall be made promptly. Close attention shall be
paid to the repair of damaged silt fence resulting from end runs and
undercutting. Should the fabric on a silt fence decompose or become
ineffective, and the barrier is still necessary, the fabric shall be
replaced promptly. Sediment deposits shall be removed when deposits
reach one-third of the height of the barrier. When a silt fence is no
longer required, it shall be removed. The immediate area occupied by
the fence and any sediment deposits shall be shaped to an acceptable
grade. The areas disturbed by this shaping shall receive erosion
control if required by Section 02370a EROSION CONTROL.

.2.2 Diversion Dike Maintenance

Diversion dikes shall be inspected in accordance with paragraph
INSPECTIONS. Close attention shall be paid to the repair of damaged
diversion dikes and necessary repairs shall be accomplished promptly.
When diversion dikes are no longer required, they shall be shaped to an
acceptable grade.

.3 INSPECTIONS

.3.1 General

The Contractor shall inspect disturbed areas of the construction site,
areas used for storage of materials that are exposed to precipitation
that have not been finally stabilized, stabilization practices,
structural practices, other controls, and area where vehicles exit the
site at least once every seven (7) calendar days and within 24 hours of
the end of any storm that produces 13 mm or more rainfall at the site.
Where sites have been finally stabilized, such inspection shall be
conducted at least once every month.

.3.2 Inspections Details

Disturbed areas and areas used for material storage that are exposed to
precipitation shall be inspected for evidence of, or the potential for,
pollutants entering the drainage system. Erosion and sediment control
measures identified in the Storm Water Pollution Prevention Plan shall
be observed to ensure that they are operating correctly. Discharge
locations or points shall be inspected to ascertain whether erosion
control measures are effective in preventing significant impacts to
receiving waters. Locations where vehicles exit the site shall be
inspected for evidence of offsite sediment tracking.

.3.3 Inspection Reports

For each inspection conducted, the Contractor shall prepare a report
summarizing the scope of the inspection, name(s) and qualifications of
personnel making the inspection, the date(s) of the inspection, major
observations relating to the implementation of the Storm Water Pollution
Prevention Plan, maintenance performed, and actions taken. The report
shall be furnished to the Contracting Officer within 24 hours of the
inspection as a part of the Contractor's daily CQC REPORT. A copy of
the inspection report shall be maintained on the job site.
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End of Section --
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AMENDMENT 0003
PLATOON BATTLE COURSE YTA001

AM#3...CONTRACTOR'S FIVE (5) YEAR NO PENAL SUM WARRANTY
FOR

STRUCTURAL STANDING SEAM METAL ROOF (SSSMR) SYSTEM

FACILITY DESCRIPTION

BUILDING NUMBER:

CORPS OF ENGINEERS CONTN

CONTRACTOR

CONTRACTOR:

ADDRESS:

POINT OF CONTACT:

TELEPHONE NUMBER:

\a\ e
OWNER: AP
\V.

ADDRESS:

POINT OF CONTACT:

TELEPHONE NUMBER :

CONSTRUCTION AGENT:

ADDRESS :

POINT OF CONTACT:

TELEPHONE NUMBER:
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AMENDMENT 0003

PLATOON BATTLE COURSE YTAOO1

CONTRACTOR'S FIVE (5) YEAR NO PENAL SUM WARRANTY
FOR
STRUCTURAL STANDING SEAM METAL ROOF (SSSMR) SYSTEM
{continued)

THE SSSMR SYSTEM INSTALLED ON THE A BUILDING IS WARRANTED BY

4 FOR B PR F FIVE (5) YEARS AGAINST
QEFICIENCEY, WI AGE, STRUCTURAL FAILURE, AND
, COVERED UNB¥R THIS WARRANTY SHALL INCLUDE, BUT

 FOLT

WORKMANSHIP AND MATERTI
LEAKAGE. THE SSSMR SYX )
SHALL NOT BE LIMITED TO§ THE.FOLESWING: THE ENTIRE ROOFING SYSTEM,
MANUFACTURER SUPPLIED FRRMENG AND STRUCTURAL MEMBERS, METAL ROOF PANELS,
FASTENERS, CONNECTORS, ROOF SECUREMENT COMPONENTS, AND ASSEMBLIES TESTED
AND APPROVED IN ACCORDANCE WITH ASTM E 1592. IN ADDITION, THE SYSTEM
PANEL FINISHES, SLIP SHEET, INSULATION, VAPOR RETARDER, ALL ACCESSORIES,
COMPONENTS, AND TRIM AND ALL CONNECTIONS ARE INCLUDED. THIS INCLUDES ROOF
PENETRATION ITEMS SUCH AS VENTS, CURBS, SKYLIGHTS; INTERIOR OR EXTERIOR
GUTTERS AND DOWNSPOUTS; EAVES, RIDGE, HIP, VALLEY, RAKE, GABLE, WALL, OR
OTHER ROOF SYSTEM FLASHINGS INSTALLED AND ANY OTHER COMPONENTS SPECIFIED
WITHIN THIS CONTRACT TO PROVIDE A WEATHERTIGHT ROOF SYSTEM; AND ITEMS
SPECIFIED IN OTHER SECTIONS OF THE SPECIFICATIQYS THAT ARE PART OF THE
SSSMR SYSTEM.

il

yMAGH, STRWCTYRAL FAILURE, AND LEAKAGE
)WVER' UNQER IS WARRANTY SHALL BE
l IN@WQFFICER. THIS WARRANTY SHALL

: WLACEMENT, INCLUDING ALL MATERIAL,
LABOR, AND RELATED MARKUPS 3% BOVE REFERENCED WARRANTY COMMENCED ON
THE DATE OF FINAL ACCEPTAN ON AND WILL
REMAIN IN EFFECT FOR STATED DURATION FROM THIS DATE.

ALL MATERIAL DEFICIENCIES, WIND
ASSOCIATED WITH THE SSSMR_SXS

REPAIRED AS APPROVED BY TH
COVER THE ENTIRE COST OF R

SIGNED, DATED, AND NOTARIZED (BY COMPANY PRESIDENT)

(Company President) (Date)

SECTION (07416a Page 19




AMENDMENT 0003

PLATOON BATTLE COURSE YTAOO1

CONTRACTOR'S FIVE (5) YEAR NO PENAL SUM WARRANTY
FOR
STRUCTURAL STANDING SEAM METAL ROOF (SSSMR) SYSTEM
(continued)

THE CONTRACTOR SHALL SUPPLEMENT THIS TYs WITH WRITTEN WARRANTIES FROM
THE MANUFACTURER AND/OR INSTALLER TH S R SYSTEM, WHICH SHALL BE
SUBMITTED ALONG WITH THE CO -ACTO HOWEVER, THE CONTRACTOR
WILL BE ULTIMATELY RESPEQMGI LE@FQR RRANTY AS OUTLINED IN THE
SPECIFICATIONS AND AS 1§ IN WARRANTY EXAMPLE.

REXCLUSIONS FROM COVERAGE

1. NATURAL DISASTERS, ACTS OF GOD (LIGHTNING, FIRE, EXPLOSIONS, SUSTAINED
WIND FORCES IN EXCESS OF THE DESIGN CRITERIA, EARTHQUAKES, AND HAIL).

2. ACTS OF NEGLIGENCE OR ABUSE OR MISUSE BY GOVERNMENT OR OTHER
PERSONNEL, INCLUDING ACCIDENTS, VANDALISM, CIVIL DISOBEDIENCE, WAR, OR
DAMAGE CAUSED BY FALLING OBJECTS.

3. DAMAGE BY STRUCTURAL FAILURE, SETTLHM EMENT, DISTORTION,
WARPAGE, OR DISPLACEMENT OF THE U%LDING ST UC URE OR ALTERATIONS MADE TO
THE BUILDING. "

R ¢ ﬁOSIVE CHEMICALS, ASH OR FUMES
GENERATED OR RELEASED INSIDE (B SIDE THE BUILDING FROM CHEMICAL PLANTS,
FOUNDRIES, PLATING WORKS, ) FERTILIZER FACTORIES, PAPER PLANTS, AND
THE LIKE.

5. FAILURE OF ANY PART OF THE SSSMR SYSTEM DUE TO ACTIONS BY THE OWNER
TO INHIBIT FREE DRAINAGE OF WATER FROM THE ROOF AND GUTTERS AND DOWNSPOUTS
OR ALLOW PONDING WATER TO COLLECT ON THE ROOF SURFACE. CONTRACTOR'S
DESIGN SHALL INSURE FREE DRAINAGE FROM THE ROOF AND NOT ALLOW PONDING
WATER.
A 'M‘

NOT INCLUDE ANY

g OR§ cogz;;m"s WHICH IS COVERED
NCL DED i&}N CONTRACT.

6. THIS WARRANTY APPLIES TO THE SSSMR SYS
CONSEQUENTIAL DAMAGE TO THE BUILDI
BY THE WARRANTY OF CONSTRUCTIOV

7. THIS WARRANTY CANNOT BE TRA&SF By O ANOTHER OWNER WITHOUT WRITTEN
CONSENT OF THE CONTRACTOR; AND THIS WARRANTY AND THE CONTRACT PROVISIONS
WILL TAKE PRECEDENCE OVER ANY CONFLICTS WITH STATE STATUTES.
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AMENDMENT 0003

PLATOON BATTLE COURSE ' YTAOO1

CONTRACTOR'S FIVE (5) YEAR NO PENAL SUM WARRANTY

FOR
STRUCTURAL STANDING SEAM METAL ROOF (SSSMR) SYSTEM
(continued)
**REPORTS OF LEAKS AND SSSMR SYSTEM DEFIC SHALL BE RESPONDED TO
WITHIN 48 HOURS OF RECEIPT OF NOTIC p ONE OR IN WRITING, FROM
EITHER THE OWNER OR CONT{ﬁCTﬂNﬁ @FF EM GENCY REPAIRS TO PREVENT
FURTHER ROOF LEAKS SHALN yi. 'N;TIATE IMM Y; A WRITTEN PLAN SHALL BE
SUBMITTED FOR APPROVAL T : IR OR THIS SSSMR SYSTEM WITHIN SEVEN

(7) CALENDAR DAYS. ACTU;EﬁﬁO@K»FOR PERMANENT REPAIRS OR REPLACEMENT SHALL
BE STARTED WITHIN 30 DAYS“AFTER RECEIPT OF NOTICE, AND COMPLETED WITHIN A
REASONABLE TIME FRAME. IF THE CONTRACTOR FAILS TO ADEQUATELY RESPOND TO
THE WARRANTY PROVISIONS, AS STATED IN THE CONTRACT AND AS CONTAINED
HEREIN, THE CONTRACTING OFFICER MAY HAVE THE SSSMR SYSTEM REPAIRED OR
REPLACED BY OTHERS AND CHARGE THE COST TO THE CONTRACTOR.

IN THE EVENT THE CONTRACTOR DISPUTES THE EXISTENCE OF A WARRANTABLE
DEFECT, THE CONTRACTOR MAY CHALLENGE THE OWNER'S DEMAND FOR REPAIRS
AND/OR REPLACEMENT DIRECTED BY THE OWNER OR CONTRACTING OFFICER EITHER BY
REQUESTING A CONTRACTING OFFICER'S DECISION UNDER THE CONTRACT DISPUTES
ACT, OR BY REQUESTING THAT AN ARBITRATOR RESOLVE THE ISSUE. THE REQUEST
FOR AN ARBITRATOR MUST BE MADE WITHIN 48 HOURS OF BEING NOTIFIED OF THE
DISPUTED DEFECTS. UPON BEING INVOKED, THE PARTIES SHALL, WITHIN TEN (10)
DAYS, JOINTLY REQUEST A LIST OF FIVE (5) ARBITRATORS FROM THE FEDERAL
MEDIATION AND CONCILIATION SERVICE. THE P SHALL CONFER WITHIN TEN
(10) DAYS AFTER RECEIPT OF THE LIST REEMENT ON AN ARBITRATOR.

IF THE PARTIES CANNOT AGREE TRA OR, E CONTRACTING OFFICER AND
THE PRESIDENT OF THE CONPREg M ANY ;#BRIKE ONE (1) NAME FROM
THE LIST ALTERNATIVELY Y ME REMAINS. THE REMAINING PERSON
SHALL BE THE DULY SELECTEY ) V THE COSTS OF THE ARBITRATION,
INCLUDING THE ARBITRATOR'S§:#EE AND EXPENSES, COURT REPORTER, COURTROOM OR
SITE SELECTED, ETC., SHALL BE BORNE EQUALLY BETWEEN THE PARTIES. EITHER
PARTY DESIRING A COPY OF THE TRANSCRIPT SHALL PAY FOR THE TRANSCRIPT. A
HEARING WILL BE HELD AS SOON AS THE PARTIES CAN MUTUALLY AGREE. A WRITTEN
ARBITRATOR'S DECISION WILL BE REQUESTED NOT LATER THAN 30 DAYS FOLLOWING
THE HEARING. THE DECISION OF THE ARBITRATOR WILL NOT BE BINDING; HOWEVER,
IT WILL BE ADMISSIBLE IN ANY SUBSEQUENT APPEAL UNDER THE CONTRACT

DISPUTES ACT.

AR
R'S CO

A FRAMED COPY OF THIS WARRANTY SHALL BE POSTED IN THE MECHANICAL ROOM OR
OTHER APPROVED LOCATION DURING THE ENTIRE WARRANTY PERIOD.
<« JAM#3

-- End of Section --
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AMENDMENT 0003

PLATOON BATTLE COURSE YTAO001

AM#B"'CONTRACTOR'S FIVE (5) YEAR NO PENAL SUM WARRANTY

FOR
METAL BUILDING SYSTEM

FACILITY
DESCRIPTION:

BUILDING
NUMBER :

CORPS OF ENGINEERS CONTRACT
NUMBER :

CONTRACTOR

CONTRACTOR:
ADDRESS:

POINT OF
CONTACT:

TELEPHONE
NUMBER : il K

OWNER:

ADDRESS :

POINT OF
CONTACT:

TELEPHONE
NUMBER :

CONSTRUCTION AGENT

CONSTRUCTION
AGENT: gttt
ADDRESS : L

s, R

g™

H % |
2 ,»ﬁ’fw' : ‘;
W 1

POINT OF
CONTACT:

TELEPHONE
NUMBER:
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AMENDMENT 0003

PLATOON BATTLE COURSE YTAQ001

CONTRACTOR'S FIVE (5) YEAR NO PENAL SUM WARRANTY
FOR

METAL BUILDING SYSTEM
THE METAL BUILDING SYSThMay AROVE NAMED BUILDING IS
WARRANTED BY FOR A E E S AGAINST WORKMANSHIP AND

MATERIAL DEFICIENCIES, RUCTURAL FAILURE WITHIN PROJECT
SPECIFIED DESIGN LOADS, '15@LE£RAGE THE METAL BUILDING SYSTEM COVERED
UNDER THIS WARRANTY SHALL»INCLUDE BUT SHALL NOT BE LIMITED TO, THE
FOLLOWING: FRAMING AND STRUCTURAL MEMBERS, ROOFING AND SIDING PANELS AND
SEAMS, INTERIOR OR EXTERIOR GUTTERS AND DOWNSPOUTS, ACCESSORIES, TRIM,
FLASHINGS AND MISCELLANEOUS BUILDING CLOSURE ITEMS SUCH AS DOORS AND
WINDOWS (WHEN FURNISHED BY THE MANUFACTURER), CONNECTORS, COMPONENTS, AND
FASTENERS, AND OTHER SYSTEM COMPONENTS AND ASSEMBLIES INSTALLED TO
PRQVIDE A WEATHERTIGHT SYSTEM; AND ITEMS SPECIFIED IN OTHER SECTIONS OF
THESE SPECIFICATIONS THAT BECOME PART OF THE METAL BUILDING SYSTEM. ALL
MATERIAL AND WORKMANSHIP DEFICIENCIES, SYSTEM DETERIORATION CAUSED BY
EXPOSURE TO THE ELEMENTS AND/OR INADEQUATE RESISTANCE TO SPECIFIED
SERVICE DESIGN LOADS, WATER LEAKS AND WIND UPLIFT DAMAGE SHALL BE REPAIRED
AS APPROVED BY THE CONTRACTING OFFICER 3

ALL MATERIAL DEFICIENCIES
ASSOCIATED WITH THE METAL
SHALL BE REPAIRED AS APPRO§

! HE CONTRAC ING OFFICER THIS WARRANTY
SHALL COVER THE ENTIRE COS nwﬂﬂfﬁ‘OR REPLACEMENT, INCLUDING ALL
MATERIAL, LABOR, AND RELATED MARKUPS. THE ABOVE REFERENCED WARRANTY
COMMENCED ON THE DATE OF FINAL ACCEPTANCE ON AND WILL REMAIN IN
EFFECT FOR STATED DURATION FROM THIS DATE.

SIGNED, DATED, AND NOTARIZED (BY COMPANY PRESIDENT)

(Company President) (Date)
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AMENDMENT 0003

PLATOON BATTLE COURSE YTA001

CONTRACTOR'S FIVE (5) YEAR NO PENAL SUM WARRANTY
FOR
METAL BUILDING SYSTEM
(continued)

L

THE CONTRACTOR SHALL SUPPLEMENT THIS WITH WRITTEN WARRANTIES FROM
THE MANUFACTURER AND/OR INSTAL oF YHE MATAR*BUILDING SYSTEM, WHICH

SHALL BE SUBMITTED ALONG *THE JCON TOR'! RANTY. HOWEVER, THE
CONTRACTOR WILL BE ULTIMAYEL R SPYN LE, F@R THIS WARRANTY AS OUTLINED
IN THE SPECIFICATIONS ANDWAS INDIS,

s

THIS WARRANTY.

EﬁCLUSIONS FROM COVERAGE

1. NATURAL DISASTERS, ACTS OF GOD (LIGHTNING, FIRE, EXPLOSIONS, SUSTAINED
WIND FORCES IN EXCESS OF THE DESIGN CRITERIA, EARTHQUAKES, AND HAIL).

2. ACTS OF NEGLIGENCE OR ABUSE OR MISUSE BY GOVERNMENT OR OTHER
PERSONNEL, INCLUDING ACCIDENTS, VANDALISM, CIVIL DISOBEDIENCE, WAR, OR
DAMAGE CAUSED BY FALLING OBJECTS.

3. DAMAGE BY STRUCTURAL FAILURE, SETTLEMENT, MOVEMENT, DISTORTION,

WARPAGE, OR DISPLACEMENT OF THE BUILDING ggg;g' OR ALTERATIONS MADE TO
THE BUILDING. i T
gt ¥ ' Yt
ik, Y ) il ¥
4. CORROSION CAUSED BY EXPQSUNEY TQ §ORRPSIVERCH ALS, ASH OR FUMES

%ﬂﬁwB ILDING FROM CHEMICAL PLANTS,
FOUNDRIES, PLATING WORKS, PIZER FACTORIES, PAPER PLANTS, AND

THE LIKE.

5. FAILURE OF ANY PART OF THE BUILDING SYSTEM DUE TO ACTIONS BY THE
OWNER WHICH INHIBIT FREE DRAINAGE FROM THE ROOF, AND GUTTERS AND
DOWNSPOUTS; OR CONDITIONS WHICH CREATE PONDING WATER ON THE ROOF OR
AGAINST THE BUILDING SIDING.

6. THIS WARRANTY APPLIES TO THE METAL BUILDING SYSTEM. IT DOES NOT
INCLUDE ANY CONSEQUENTIAL DAMAGE TO THE BUILDING INTERIOR OR CONTENTS
WHICH IS COVERED BY THE WARRANTY OF CONSTRUCTION CLAUSE INCLUDED IN THIS
CONTRACT.

7. THIS WARRANTY CANNOT BE TRANSFERRED TO ANOTHER OWNER WITHOUT WRITTEN
CONSENT OF THE CONTRACTOR AND THIS WARRANTY AND THE,&ONTRACT PROVISIONS
WILL TAKE PRECEDENCE OVER ANY CONFLICTS WIRHs # STATUTES. REPORTS OF
LEAKS AND BUILDING SYSTEM DEFIGE SPENDED TO WITHIN 48
HOURS OF RECEIPT OF NOTICE BYTE ING FROM EITHER THE
OWNER, OR CONTRACTING OFFICER} EpAIHS, ™" PREVENT FURTHER ROOF
LEAKS, SHALL BE INITIATED IMMEDIAfEL¥y ¥*WRITTEN PLAN SHALL BE SUBMITTED
FOR APPROVAL TO REPAIR OR REPLACE THIS SSSMR SYSTEM WITHIN SEVEN CALENDAR
DAYS. ACTUAL WORK FOR PERMANENT REPAIRS OR REPLACEMENT SHALL BE STARTED
WITHIN 30 DAYS AFTER RECEIPT OF NOTICE, AND COMPLETED WITHIN A REASONABLE
TIME FRAME. IF THE CONTRACTOR FAILS TO ADEQUATELY RESPOND TO THE

WARRANTY PROVISIONS, AS STATED
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AMENDMENT 0003

PLATOON BATTLE COURSE YTAQO1

CONTRACTOR'S FIVE (5) YEAR NO PENAL SUM WARRANTY
FOR
METAL BUILDING SYSTEM
(Exclusions from Coverage g@ntinued)
e

E {3ONTRACTING OFFICER MAY HAVE

IN THE CONTRACT AND AS CONTAIN;g ERAIN,
THE METAL BUILDING SYSTEMx pYACE ORmmpr EQ BY OTHERS AND CHARGE THE
COST TO THE CONTRACTOR. HE~EVENT §THE N™ECTOR DISPUTES THE
EXISTENCE OF A WARRANTAB FECT 4 EWE>EONTRACTOR MAY CHALLENGE THE
OWNER'S DEMAND FOR REPAIR AﬁD/OR REPLACEMENT DIRECTED BY THE OWNER OR
CONTRACTING OFFICER EITHER BY REQUESTING A CONTRACTING OFFICER'S DECISION,
UNDER THE CONTRACT DISPUTES ACT, OR BY REQUESTING THAT AN ARBITRATOR
RESOLVE THE ISSUE. THE REQUEST FOR AN ARBITRATOR MUST BE MADE WITHIN 48
HOURS OF BEING NOTIFIED OF THE DISPUTED DEFECTS. UPON BEING INVOKED THE
PARTIES SHALL, WITHIN 10 DAYS JOINTLY REQUEST A LIST OF FIVE (5)
ARBITRATORS FROM THE FEDERAL MEDIATION AND CONCILIATION SERVICE. THE
PARTIES SHALL CONFER WITHIN 10 DAYS AFTER RECEIPT OF THE LIST TO SEEK
AGREEMENT ON AN ARBITRATOR. IF THE PARTIES CANNOT AGREE ON AN

ARBITRATOR, THE CONTRACTING OFFICER AND THE PRESIDENT OF THE CONTRACTOR'S
COMPANY WILL STRIKE ONE (1) NAME FROM THE LIST ALTERNATIVELY UNTIL ONE

NAME REMAINS. THE REMAINING PERSON SHALL BE THE_ RMLY SELECTED ARBITRATOR.

THE COSTS OF THE ARBITRATION, INCLUDING#é#! ®BY¥ TRATOR'S FEE AND
EXPENSES, COURT REPORTER, CQURY *3R SITE SHLECTED ETC., SHALL BE BORNE
EQUALLY BETWEEN THE PARTIES., N THES PAR%FWEE RING A COPY OF THE
TRANSCRIPT SHALL PAY FOR THE® TRA }CRI@T "WILL BE HELD AS SOON
AS THE PARTIES CAN MUTUALLY quEumwA WKITTEN ARBITRATOR'S DECISION WILL
BE REQUESTED NOT LATER THAN 30 DAYS FOLLOWING THE HEARING. THE DECISION
OF THE ARBITRATOR WILL NOT BE BINDING; HOWEVER, IT WILL BE ADMISSIBLE IN
ANY SUBSEQUENT APPEAL UNDER THE CONTRACT DISPUTES ACT. A FRAMED COPY OF
THIS WARRANTY SHALL BE POSTED IN THE MECHANICAL ROOM OR OTHER APPROVED

LOCATION DURING THE ENTIRE WARRANTY PERIOD. AME3

-- End of Section --
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